
 

 

E-TENDER DOCUMENT  
            

 

 

NAME OF THE WORK:  
 

“Up-gradation and Development of dedicated Car 

Parking Area in Front of Auditorium at National 

Science Centre, Delhi.” 

 

 

 

         TENDER INVITING AUTHORITY  
 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A unit of National Council of Science Museums) 
 

 

 

 

  

 
                

 NATIONAL COUNCIL OF SCIENCE MUSEUMS 
 

 
 

 

 

 
      
 



 

Name of the work: - Up-gradation and Development of Dedicated Car Parking Area in Front of Auditorium 

at National Science Centre, Delhi.  2 | P a g e  

 

  
 

INSTRUCTIONS TO THE TENDERERS/BIDDERS FOR E-SUBMISSION OF BIDS 

ONLINE THROUGH E-PROCUREMENT SITE  https://eprocure.gov.in/eprocure/app       
 
This tender document has been published on the Central Public Procurement (CPP) Portal 
(URL: https://eprocure.gov.in/eprocure/app). The tenderers/bidders are required to submit soft 
copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates 
(DSC). The instructions given below are meant to assist the tenderers/bidders in registering on 
the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids 
online on the CPP Portal. More information useful for submitting online bids on the CPP Portal 
may be obtained at: https://eprocure.gov.in/eprocure/app 
  
REGISTRATION  

1)  Tenderers/bidders are required to enrol on the e-Procurement module of the Central 

Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on 
the link “Click here to Enrol” on the CPP Portal. Enrolment is free of Charge.  

 As part of the enrolment process, the tenderers/bidders will be required to choose a 
unique username and assign a password for their accounts. 

 Tenderers/bidders are advised to register their valid email address and mobile numbers 
as part of the registration process. These would be used for any communication from 
the CPP Portal.  

 Upon enrolment, the tenderers/bidders will be required to register their valid Digital 
Signature Certificate (Class II or Class III Certificates with signing key usage) issued by 
any Certifying Authority recognized by CCA India (e.g. Sify / TCS / nCode / eMudhra 
etc.), with their profile.  

 Only one valid DSC should be registered by tenderer/bidders. Please note that the 
tenderers/bidders are responsible to ensure that they do not lend their DSC‟s to others 
which may lead to misuse.  

 Bidder then logs in to the site through the secured log-in by entering their user ID & 
password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS  
(a) There are various search options built in the CPP Portal, to facilitate tenderers/bidders to 

search active tenders by several parameters. These parameters could include 
organization name, location, date, value, etc. There is also an option of „Advanced 

Search‟ for tenders, wherein the tenderers/bidders may combine a number of search 
parameters such as organization name, form of contract, location, date, other keywords 

etc. to search for a tender published on the CPP Portal.  
(b) Once the tenderers/bidders have selected the tenders they are interested in, they may 

download the required documents / tender schedules. These tenders can be moved to the 
respective “My Tenders” folder. This would enable the CPP Portal to intimate the 
tenderers/bidders through SMS / e-mail in case there is any corrigendum issued to the 
tender document.  

(c) The bidder should make a note of the unique Tender ID assigned to each tender, in case 
they want to obtain any clarification / help from the Helpdesk. 

  
PREPARATION OF BIDS  

(a) Tenderer/bidder should take into account any corrigendum published on the tender 
document before submitting their bids. Please go through the tender advertisement and 

the tender document carefully to understand the documents required to be submitted as 
part of the bid. Please note the number of covers in which the bid documents have to be 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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submitted, the number of documents - including the names and contents of each of the 
documents that need to be submitted.  

(b) Bidder, in advance, should get ready the bid documents to be submitted as indicated in 
the tender document / schedule and generally they can be in PDF / XLS / RAR / DWF 
formats as mentioned. Bid documents may be scanned with 100 dpi with black and 

white option. 
  

(c) To avoid the time and efforts required in uploading the same set of standard documents 
which are required to be submitted as a part of every bid, a provision of uploading such 
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has 
been provided to the tenderers/bidders. Tenderers/bidders can use “My Space” area 
available to them to upload such documents. These documents may be directly 
submitted from the “My Space” area while submitting the bid just by tagging and need 
not be uploaded again and again. This will lead to a reduction in the time required for 
bid submission process. 
 

SUBMISSION OF BIDS  
1) Tenderer/bidder should log into the site well in advance for bid submission so that 

he/she up loads the Bid in time i.e. on or before the bid submission time as per the 
system. Bidder will be responsible for any delay due to other issues. 

2) Tenderer/bidder has to digitally sign and upload the required bid documents one by one 
as indicated in the tender document.  

3) The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay 
or the difficulties faced during the submission of bids online by the tenderers/bidders. 
The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
to be rejected. 

4) The tenderer should furnish duly signed Bid Securing Declaration as per the format 
given in Annexure “C” and upload along with technical bid of the tender. 

5) Tenderers/bidders are requested to note that they should necessarily submit their 
financial bids in the format provided and no other format is acceptable. The price bid 
has been given as a standard Rate Quote Sheet (Percentage BoQ Template) in .xls 
format with the tender document, which is to be downloaded and to be filled by all the 
tenderers/bidders. Tenderers/bidders are required to download the Rate Quote Sheet 
(Percentage BoQ Template) file, open it and complete the blue colored (unprotected) 
cells with their respective financial quotes and other details (such as name of the 
Tenderer/bidder). No other cells should be changed. Once the details have been 
completed, the tenderer/bidder should save it and submit it online, without changing the 
filename. If the Rate Quote Sheet (Percentage BoQ Template) file is found to be 
modified by the tenderer/bidder, the bid will be rejected. In e-Tendering, intending 
tenderer/bidder can quote their rate in figures only. The total amount is generated 
automatically. Therefore, the rate quoted by the tenderer/bidder in figures shall be taken 
as correct. The Comparative Statement is also generated automatically by the system. 
The Comparative Statement and rate quoted by each tenderer/bidder shall be 
downloaded. The manual calculation check of tenders/bids and Comparative 

Statement, shall be final. In case, any discrepancy is noticed, the decision of 
appropriate NCSM authority shall be final and binding. 

6) The server time (which is displayed on the tender‟s/bidder‟s dashboard) will be 
considered as the standard time for referring the deadlines for submission of the bids by 
the tenderers/bidders, opening of bids etc. The tenderers/bidders should follow this time 
during bid submission. The tenderers/bidders are requested to submit the tenders/bids 
through online e-tendering system to the Tender Inviting Authority (TIA) well before 
the bid submission end date & time (as per Server System Clock). 



 

Name of the work: - Up-gradation and Development of Dedicated Car Parking Area in Front of Auditorium 

at National Science Centre, Delhi.  4 | P a g e  

 

7) All the documents being submitted by the tenderers/bidders would be encrypted using 
PKI encryption techniques to ensure the secrecy of the data. The data entered cannot be 
viewed by unauthorized persons until the time of bid opening. The confidentiality of the 
bids is maintained using the secured Socket Layer 128-bit encryption technology. Data 
storage encryption of sensitive fields is done. 

8) The uploaded tender documents become readable only after the tender opening by the 
authorized tender/bid openers. 

9) Upon the successful and timely submission of tenders/bids, the portal will give a 
successful tender/bid submission message & a tender/bid summary will be displayed 
with the NIT/tender/bid no. or Name of Work and the date & time of submission of the 
tender/bid with all other relevant details. 

 
10) The tender/bid summary has to be printed and kept as an acknowledgement of the 

submission of the bid.  This acknowledgement may be used as an entry pass for any 
tender/bid opening meetings. 

 

ASSISTANCE TO TENDERERS/BIDDERS  
(a) Any queries relating to the tender document and the terms and conditions contained 

therein should be addressed to the Tender Inviting Authority (TIA), National Science 

Centre, Near Gate No. 04, Pragati Maidan, Bhairon Road, New Delhi- 110001                   

Ph. 011–7428693716-17  Website: www.nscd.gov.in Email: nscdl01@gmail.com, 

nscdelhicivilsection@gmail.com  

(b) Any queries relating to the process of online bid submission or queries relating to CPP 

Portal in general may be directed call to the 24x7 CPP Portal Helpdesk Ph. 1800-3070-

2232.  

 

 

http://www.nscd.gov.in/
mailto:nscdl01@gmail.com
mailto:nscdelhicivilsection@gmail.com
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NOTICE INVITING E-TENDER 

(E-NIT) 

 
 No. NSCD/15014/1/e-tender/16/2025-26 (Civil)                       Dated: 20.02.2026                  

 

1. The   National   Science   Centre, Delhi   is   a   constituent   unit   under   the National 

Council of Science Museums, Kolkata* (*hereinafter referred to as the Museum/Centre). 

 

2. Online e-tenders (Percentage Rate Bid) are hereby invited from reputed and experienced 

Engineering/Technical contractors who are also empanelled with Central Government / 

Central Autonomous Bodies/ State PWD/ Central Public Sector Undertakings/ in any other 

dept. and capable of carrying out the work of “Up-gradation and Development of Car 

Parking Area in Front of Auditorium at National Science Centre, Delhi” with 

excellent finishing quality. 

 

Eligibility Criteria 

 

3. The bidder could be an Individual, Limited Company/Corporation, Proprietary Firm, 

Partnership etc. enlisted/ empanelled with Central Government / Central Autonomous 

Bodies/ State PWD/ Central Public Sector Undertakings/ or in any other dept. in 

appropriate category.  
 

4. The Bidder should have the requisite work experience and should have successfully 

completed similar works/ projects during the last 5 years (the cut-off date will be the date of 

publication of the tender) as per the details given below: 
 

(i)  1 (one) similar work (in Central Government/ Central Autonomous Bodies/ State 

PWD/ Central Public Sector Undertakings) of aggregate cost not less than 80% of the 

estimated cost. 

OR 
 

(ii) 2 (two) similar works (at least one of them should be in Central Government / Central 

Autonomous Bodies/ State PWD / Central Public Sector Undertakings) each costing 

not less than 60% of the estimated cost. 

OR 
  

(iii) 3 (three) similar works (at least one of them should be in Central Government / 

Central Autonomous Bodies/ State PWD/ Central Public Sector Undertakings) each 

costing not less than 40% of estimated cost. 

(Similar works mean: Similar work shall mean development of parking areas, road 

works, or pavement works, including earthwork, sub-base, paving, drainage, and 

other related civil construction works in Central Government / State Government / 

Public Sector Undertaking / Railways / MES / Autonomous Bodies of Central/State 

Governments/ reputed and renowned agencies) 
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5. Bidders should have valid GST Registration, Income Tax PAN Number. 

 

6. Agencies should be Empanelled with CPWD/ State PWD/ Railways/MES/ other 

Central Government / State Government Departments/ or in any other 

government/ semi-government/ Banks/ public sector dept. / or with any reputed 

/Renowned agencies. Under appropriate class/ category to take up the work of the 

estimated value. 

 

7. The place of work: National Science Centre, Bhairon Road, Near gate No. 4, 

Pragati Maidan, New Delhi. 

 

8. Important Information & Dates: - 
 

 

  

9. The intending tenderers/bidders must read the terms and conditions of the tender document 

published by NATIONAL SCIENCE CENTRE, DELHI carefully. They should only 

submit their bid if they consider themselves eligible and if they are in possession of all the 

documents required. 

 

10. Information and Instructions for tenderers/bidders posted on website shall form a part of 

the bid document. 
 

11. The bid document consisting of plans, specifications, schedule of quantities of various 

types of items to be executed and the set of Terms and Conditions of the contract to be 

i. Name of Work Up-gradation and Development of dedicated 

Car Parking Area in Front of Auditorium at 

National Science Centre, Delhi 

ii. Estimated cost of work Rs. 23,02,355.74 

iii. EMD Amount  Rs. 57,600/- 

iv. Cost of tender document/tender fee  NIL  

v. Period of completion of work  (60) Sixty days 

vi. Bid Document Publishing Date & 

Time  

February 20,2026  (As per portal time) 

vii. Bid Document Download Start 

Date & Time  

February 20,2026  (As per portal time) 

viii. Seek Clarification Start Date & 

Time 

February 20,2026  (As per portal time) 

ix. Seek Clarification End Date & 

Time 

March 07, 2026 (As per portal time) 

x. Bid Document Download End Date 

& Time  

March 07, 2026  (As per portal time) 

xi) Bid submission Start Date & Time  February 20, 2026  (As per portal time) 

xii) Bid submission End Date & Time  March 07, 2026 (As per portal time) 

xiii) Bid Opening(Technical) Date & 

Time  

March 09, 2026 (As per portal time) 
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complied with and other necessary documents can be seen and downloaded free of cost 

from https://eprocure.gov.in/eprocure/app. 
 

12. Those tenderers/bidders not registered on the website mentioned above, are required to get 

themselves registered beforehand. 
 

13. The intending tenderer/ bidder must have valid Class II or Class III Certificates with 

signing key usage (DSC) to submit the bid. 
 

14. The e-Tenders are invited under two envelopes system. The first electronic envelope will 

be named as Technical Envelope & will contain documents of tenderer‟s/bidder‟s 

satisfying the eligibility conditions, scanned copies of EMD instrument, tender documents, 

NIT etc. and the second electronic envelope will be named as Financial Envelope 

containing Rate Quote Sheet. The bidder shall submit TECHNICAL BID ENVELOPE and 

FINANCIAL BID ENVELOPE simultaneously. The technical bids will be evaluated first 

and thereafter financial bids of only the eligible tenderers/bidders who‟s EMD in physical 

form is received at National Science Centre, Delhi before date of opening of tenders, shall 

be opened. These envelopes shall contain one set of the following documents: - 

TECHNICAL BID ENVELOPE shall contain the following documents: 
 

i) Scanned copy of Demand Draft/Pay order or Banker`s Cheque of any Nationalised/ 

Scheduled Bank or any other accepted instrument or RTGS/NEFT transaction 

details as the case may be towards payment of EMD in favour of NATIONAL 

SCIENCE CENTRE payable at DELHI in pdf format. 
 

Note: - EMD deposited in other modes than online transfer, has to be 
drawn or duly pledged in favour of „National Science Centre, Delhi‟. For   

online direct transaction in the account of NSCD the account details of 

NCSD are given in the ANNEXURE-I.  
The bidders registered with National Small Scale Industries Corporation 
(NSIC)/ MSME for the Tendered item under single point registration scheme 
and desirous of claiming exemptions available to such units on EMD, should 
submit a copy of each of their valid NSIC/ MSME certificate. Bidders 
claiming exemption of EMD under this rule (170 of GFR) are however 
required to submit a signed Bid securing declaration as per format given 
in Annexure – C. 

 

ii) Scanned copies proof of eligibility as per Clause No. 3 to 6 of NIT whichever is   

applicable:  

 a)  WORK EXPERIENCE CERTIFICATES/ WORK COMPLETION CERTIFICATE 

along with Work Order/Letter of Intent issued by Govt. / Semi-Govt. 

/Autonomous/PSUs and/or Reputed Institution of requisite magnitude issued by 

appropriate Authority as per Clause No. 4 of NIT whichever is applicable.  

b)  Scanned copies of GST registration and PAN Card issued from appropriate authority 

in .pdf format. 

c)   Scanned copy of Enlistment Order/Registration certificate with appropriate Authority 

as applicable, in pdf format as per eligibility criteria as per Clause No. 6 of NIT. 
 

https://eprocure.gov.in/eprocure/app
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iii) Scanned copy of UNDERTAKING and Declarations as per Annexure – “A, B, C,D 

and E ” duly signed with company seal and uploaded in pdf format. 

iv) Tender Document comprising of Conditions of contract and Schedule of Quantities 

(NIT) along with all its Annexures in .pdf format digitally signed and uploaded as 

token of acceptance. 
 

a)     FINANCIAL BID ENVELOPE shall contain: 

i. Rate Quote Sheet (Percentage BOQ Template) in .XLS format. Bidders may quote   

their percentage rate online in this envelope 
 

15. E-tenders which do not fulfil any of the above conditions or are incomplete in any respect 

are liable for summary rejection. 
 

16. The Museum/Centre does not bind itself to accept the lowest e-tender/bid and the right to 

reject or accept any or all the e-tenders/bids; e-tendered items or schedules received 

without assigning any reason whatsoever. 
 

17. Canvassing in connection with e-tenders/bids is strictly prohibited and the e-tenders/bids 

submitted by the tenderers/bidders that resort to canvassing will be liable for rejection on 

that ground alone. 
 

18. E-tenders incorporating additional conditions are liable to be rejected. 
 

19. The tenderer(s) must declare in writing that neither he nor any of them is in anyway related 

to any officer in the National Science Centre, Delhi (National Council of Science 

Museums, Kolkata), or any of its constituent units as per the format given in Annexure – 

“A”. 

 

20. GST, Income tax and Labour Cess etc. or duties on materials, freight & transit Insurance 

F.O.R. site in respect of this contract will be payable by the successful tenderer and shall 

be deemed to be included in the rate quoted by the agency. Nothing extra will be payable 

for increase in such taxes or duties even if imposed or levied either before or after the e-

tenders are opened or during currency of contract. 
 

21. Before submitting the e-tender, the tenderer shall examine all specifications, drawings, 

conditions of contract and inspect the site if necessary. The e-tender must be balanced in 

respect of individual items so that the rates quoted shall remain in force even if the 

quantities deviate (increase or decrease) to any extent before or during the execution of the 

work. The successful tenderer/bidder shall be paid at their net rate quoted. 
 

22. For the purpose of opening of the e-tenders/bids as described in Clause 14 of the Notice 

Inviting e-tender, first the Technical Bid Envelope will be opened and after the authority is 

satisfied that the documents in the Technical Bid Envelope are in order and EMD in 

physical form is received, the FINANCIAL BID ENVELOPE may be opened, 

subsequently. 
 

23. It may be noted that the Technical Bid Envelope which are not found in order as per 

National Science Centre, Delhi (NCSM) requirements may be summarily rejected. 
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24. The selected tenderer will be issued a Letter of Intent by the Museum/Centre and given 7 

days‟ mobilisation time which shall be counted from the date of issue of the Letter of 

Intent. Within the mobilisation time the tenderer must scrutinise all the working drawings, 

CPM/PERT/BAR CHART, specifications, etc. and obtains clarifications from the 

Architect wherever necessary and submits a revised BAR CHART if required by the 

Museum/Centre. During the mobilisation time, the tenderer shall also mobilise all their 

resources including men and materials, obtain the supply of water and electricity necessary 

for construction, erect a temporary cement go-down at site if necessary and sign an 

Agreement with Museum/Centre in approved format at site on a non-judicial stamp paper 

of proper denomination. The date of commencement of work shall be the date of issue of 

Letter of Intent. 
 

25. The successful e-tenderer/bidder selected for the work has to deposit the prescribed 

performance guarantee (i.e. 3% of the tendered amount) and sign the formal agreement 

within 07 days from the date of issue of Letter of Intent to them by the Museum/Centre 

failing which their EMD, deposited with tender, is liable to be forfeited. 
 

26. The validity period of the e-tender shall be at least 03 (THREE) months from the date of 

opening of e-tenders. This period may be extended with mutual consent if the decision 

regarding issue of Letter of Intent is delayed for any reason. 
 



 

Name of the work: - Up-gradation and Development of Dedicated Car Parking Area in Front of 

Auditorium at National Science Centre, Delhi.  10 | P a g e  

 

Appendix to NIT 

 
1.  SUMMARY CONDITIONS OF CONTRACT:  

 

Defect Liability Period  One year from the date of virtual completion as certified by 

the Museum/Centre or from the date of passing of final bill. 

Time for Completion  60 Days from the date of Letter of Intent as per NIT Clause 

8 (v).  

Minimum value of work for Interim 

Certificate  

One lakh or less at the discretion of the Museum/Centre but 

not more than one running bill in a fortnight. 

Earnest Money to be deposited with 

the e-tender  

Rs. 57,600/- 

Liquidated damages for non-

completion of work in time (Clause 

39 of the general conditions of 

contract).  

One per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

Liquidated damages for insufficient 

progress of work (Clause 39 of the 

general conditions of Contract).  

Half per cent per week of the total cost of the work awarded 

subject to a maximum of 10% of gross value of work done 

or cost of the work awarded whichever is greater.  

 

2. RETENTION MONEY FOR DLP OF 01 YEAR FROM DATE OF COMPLETION OF 

WORK:  

Total       :   10% as per the following detail- 

 

i. EMD : 2-½% of tendered value (Rounded off to the nearest 

hundred) to be deposited on submission of the E- 

tender as per clauses 8 (iii) 14 of NIT.  

ii. Performance guarantee                :    3% of tendered value (After adjusting EMD deposited 

with tender) to be deposited on award of work before 

signing of agreement through Demand Draft drawn 

on any Nationalised Bank/Certified Cheque from a 

Nationalised Bank or insurance surety bond or fixed 

deposit receipt or bank guarantee or online 

transaction in the account of NSCD as per 

Annexure-I. 

 

                      Note:     EMD and Performance Guarantee (PG) deposited 

in other modes other than online transfer, has to 

be drawn or duly pledged in favour of National 

Science Centre, Delhi. 

   

iii. Security deposit                        :    7 % of the value of work done to be recovered from 

R.A. Bills  
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3. Period of submitting final bill          :   03 months from the date of virtual completion by the         

successful tenderer. 

 

4. ESCALATION CLAUSE        : Not applicable  

 

5. MATERIALS TO BE ISSUED 

   (for civil works only):    No material shall be issued departmentally,  

 

6. REMARKS (for civil works only)  

 

It shall be the responsibility of the successful e-tenderer to erect at site an appropriate shed for 

proper storage of cement with a capacity for three months‟ consumption. The stored cement 

shall be under double lock-with one key in custody of the successful e-tenderer and the other 

key in custody of the Museum/Centre so that the storage shed can be opened only in presence 

of both together. It shall be the responsibility of the successful e-tenderer to arrange for 

electricity and water or any other service required for construction and to arrange for housing 

of their own staff outside the site. 
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 INDEX FOR 

GENERAL CONDITIONS OF CONTRACT 

 

 

Clause No.  

 

 

Heading  

 

Introduction  

1.  

2.  

3.  

4.  

5.  

6.  

7.  

Interpretation  

Engineer  

Scope of Contract  

Scope of Work  

Inspection of Site  

Water, Electricity and Cement Go-

down  

Successful e-tenderer to provide 

Everything Necessary  

 

Drawings & Specifications  

8.  

9.  

10.  

11.  

12.  

13.  

14.  

15.  

Drawings Designs etc.  

Reference Drawings & Shop Drawings  

Schedule of Rates and Specifications  

Error in schedule of quantities if any  

Nomenclature of item  

Metric Units  

C P W D Specifications and I S Codes  

Order of precedence  

 

Materials & Inspections  

16.  Setting out work etc.   

17.  Materials   

18.  Faulty Materials and Work   

19.  Access   

20.  Defect Liability Period and Defects 

after completion  

 

21.  Opening of work   

Execution of Work  

22.  Work in Subsoil 

Water/Rainwater/Water  

 

23.  Heights   

24.  Scaffolding, Centering& Shuttering   

25.  Glazing   

26.  Wood Work   

27.  Site Clearance and Clean up  

 

 

 

Bill & Payment  
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28.  Rates   

29.  Quantities   

30.  Escalation Clause (Not applicable)  

31.  Secured Advance   

32.  Retention money   

33.  Authorities Notice and Patents   

34.  Deviations   

35.  Price for Deviations   

36.  Measurements   

37.  Preparation of Running and Final Bills   

38.  Certificates and payments  

 

 

 

Extension and Compensation  

39.  Time and Damages for non-completion 

of work in time  

 

40.  Extension of time   

41.  Suspension of work by Successful E-

tenderer  

 

42.  Determination of Contract by 

Museum/Centre  

 

43.  Termination of contract by successful 

e-tenderer  

 

44.  Arbitration   

45.  Compensation  

 

 

Miscellaneous  

46.  Work on Holidays   

47.  Work Supervisor and Foreman   

48.  Dismissal of Workmen etc.   

49.  Assignment of subletting or bribes   

50.  Other Persons engaged by 

Museum/Centre  

 

51.  Other Agencies Provisional sums   

52.  Labour Wages & Regulations   

53.  Insurance for Damage to persons and 

property  

 

54.  Notice   

55.  Appointment of Apprentices as per 

Apprentices Act  

 

Civil Works only  

56.  Cement & Steel   

57.  Regarding weight of materials supplied 

by the Museum/Centre  
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58.  Return of Steel   

59.  Cement Consumption   

60.  Concealed R.C.C. Beams/Lintels   

61.  Projection   

62.  Drip Groove   

63.  Plastering on R.C.C. Surface   

64.  M.S. Reinforcement   

65.  Brick Work   

66.  Brick Work(s) Heights/Depths   

67.  Earth Work   

 

Force Majeure 

 

68.                                                         Force Majeure 
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GENERAL CONDITIONS OF CONTRACT 

 
1. INTERPRETATION  

 

The terms as used in the e-tender documents and agreement and named hereunder shall have 

the meanings herein assigned to them except where the subject or context otherwise 

requires: -  

“This agreement” shall comprise of the Articles of Agreement along with the Appendix, the 

Conditions of Contract, the Priced Schedule of Quantities, Specifications and Drawings and 

CPM/PERT/BAR CHART attached hereto and including those to which only a reference is 

made herein.  

“Work” or “Works” shall mean all work or works defined by Bills of quantities, Drawings, 

Specifications and such other work or works as the successful e-tenderer may be entrusted 

with for carrying out under this agreement as per Clause 4 of the Articles of Agreement.  

“Museum/Centre” shall mean ……National Science Centre, Delhi……… under the 

National Council of Science Museums which shall include the persons for the time being in 

management of the Society and its assigns.  

“Engineer” shall mean the Curator or Technical Officer authorized as such by the 

Museum/Centre or in the event of his ceasing to be Engineer for the work such other firm or 

persons as may be appointed by the Museum/Centre as Engineer for this work. (Further 

elaboration given in Clause 2 below):  

“Successful e-tenderer” shall mean …… (Name of Successful tenderer)……. and shall 

include his/their respective heirs, executors, administrators and assigns.  

“Site” shall mean the site of the construction works as shown on the site plan attached 

hereto including any buildings and erection thereon and any other land adjoining these to 

(Inclusive) as aforesaid allotted by the Museum/Centre for the use of successful e-tenderer.  

“Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 

Insolvency Act, or the Provincial Insolvency Act or any Amending Statute.  

“Notice in Writing” or “Written Notice” shall mean a notice or communication in written, 

typed or printed or printed characters sent (unless delivered personally or otherwise proved 

to have been received) by registered post to the last known private or business address or 

registered office of the addressee and shall be deemed to have received when in the ordinary 

course of post, it would have been delivered. “Virtual Completion” shall mean that the 

works carried out are fit for occupation in every respect including removal of scaffolding, 

plant, surplus material and rubbish and cleaning of dirt from work and site. Words imputing 

persons include firms and corporation‟s words imputing the singular only also include the 

plural and vice versa where the context so requires.  

Short headlines are given to each Clause for convenience only and they will not limit the 

meaning or scope of the Clause in any way.  
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2. ENGINEER  

The plans, agreement and documents above mentioned shall form the basis of this 

agreement and the decision of the said Engineer or the other Engineer for the time being as 

mentioned in the said conditions, in reference to all matters or dispute as to material and 

workmanship shall be final and binding on both the parties.  

The term “Engineer” shall mean the firm or person(s) appointed by the Museum/Centre to 

superintend the work. He/They will receive his/their instruction for the work from the 

Museum/Centre.  

The successful e-tenderer shall afford the said Engineer(s) every facility and assistance for 

examining the work and materials and for checking and measuring works and materials.  

The Engineer or any Authorized Assistant of the Engineer shall have power to give notice to 

the successful e-tenderer or to his Supervisors of non-approval of any work, or materials, 

and such work shall be suspended or the use of such materials shall be discontinued. The 

work from time to time be examined by the Engineer or the Engineer‟s Assistant but such 

examination shall not in any way exonerate the successful e-tenderer from the obligation to 

remedy any defects due to materials or workmanship not in accordance with the contract 

which may be found to exist at any stage of the work or may appear within the defects 

liability period mentioned in clause 20.  

 

3. SCOPE OF THE CONTRACT  

The successful e-tenderer shall carry out and complete the works in every respect in 

accordance with this contract and in accordance with the directions of the Engineer and to 

the satisfaction of the Engineer and the Museum/Centre. The Engineer may from time to 

time issue further drawings and/or written instructions, detailed directions and explanations 

in regard to:  

(a) The variation or modification of the design, quality or quantity of works for the addition 

or omissions or substitution of any work.  

(b) Any discrepancy in the drawings or between the schedule of quantities and/or drawing 

and/or specifications.  

(c) The removal from the site of any material brought therein by the successful e-tenderer 

and the substitution of any other materials there from.  

(d) The removal and/or re-execution of any works executed by the successful e-tenderer.  

(e) The dismissal from the works of any persons employed thereupon.  

(f) The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under Clause 20.  

 

The successful e-tenderer shall comply with and duly execute any work comprised in such 

instructions, detailed directions and explanations, provided always that if the Engineer‟s 

instructions involved variations from the priced Schedule of Quantities, such instructions 

shall be issued by the Museum/Centre and the successful e-tenderer shall take the action 

stipulated in Clause 34.  
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If the work shown on any such further drawings or detailed drawings or that may be 

necessary to comply with any such instructions, directions, or explanations be in the opinion 

of the successful e-tenderer, extra to that comprised in or reasonably to be inferred from the 

contract he shall before proceeding with such work, give notice in writing to this effect to 

the Engineer, and in the event of his not doing so three days before the commencement of 

such work the successful e-tenderer shall not be entitled to any allowance in respect of any 

such extra work. But if such notice has been duly given and the Engineer and the successful 

e-tenderer, fail to agree as to whether or not there is any extra, then if the Engineer decides 

that the successful e-tenderer is to carry out the said work, the successful e-tenderer shall do 

so accordingly, and the question whether or not there is any extra and if so, the amount 

thereof shall failing agreement be settled by the Arbitration as provided in Clause 44 on a 

reference being made by the successful e-tenderer. 
 

4. SCOPE OF WORK  

Even if not specifically mentioned in the schedule of quantities, the successful e-tenderer 

shall be deemed to have allowed necessary material, labour, tools and plants etc. required 

for satisfactory completion of the items of work as indicated in drawings and description 

given in the specifications, which are attached herewith unless the item specifies labour only 

or otherwise. Rates quoted also apply for work in patches, strips, small or large areas, and 

for different shapes and in different sizes and in different planes (Horizontal/vertical or 

inclined).  
 

5.   INSPECTION OF SITE  

The e-tenderer must visit site before giving e-tender and must get acquainted with the 

working conditions.  

The e-tenderer shall examine all specifications, e-tender conditions and drawings before e-

tendering for the works. 

The e-tenderer shall obtain all information relating to local regulations, bye-laws, 

application of any and all laws relating to his work or profession. No additional claims shall 

be admissible on this account. 
 

6. WATER, ELECTRICITY AND CEMENT GODOWN  

The successful e-tenderer shall construct at the site at their own cost temporary cement 

godown within the mobilization time as described in NIT Clause 26, of appropriate size 

suitable for proper and safe storage of 3 months‟ consumption of cement. They will also 

arrange at their own cost supply of water and electric power at site required by them for 

construction.  
 

7. SUCCESSFUL E-TENDERER TO PROVIDE EVERYTHING NECESSARY  

The successful e-tenderer shall provide everything necessary for the proper execution of the 

works according to the true intent and meaning of the drawings and specifications and bill 

of quantities taken together, whether the same may or may not be particularly shown on the 

drawings or described in the specifications or included in the bill of quantities, provided that 

the same is to be reasonably inferred there from and if he finds any discrepancy in the 

drawings, or between the drawings and specifications and bill of quantities, he shall 
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immediately refer the same to the Engineer who shall decide which shall be followed. 

Figured dimensions shall be followed in reference to scale.  

The Successful e-tenderer shall supply, fix and maintain at his cost during the execution of 

any works, all the necessary centering, scaffolding, staging, planking, timbering, shuttering, 

shoring, pumping, fencing, boarding, watching and lighting by night as well as by day 

required for the proper execution and protection of the public and the safety of any adjacent 

roads, streets, cellars, vaults, eves, pavement, walls, houses, buildings and all erections, 

matters or thing, and they shall take down and remove any or all such centering, scaffolding, 

etc. as occasion shall require or when ordered to do so and shall fully reinstate and make 

good all matters and all things disturbed during the execution of the works to the satisfaction 

of the Engineer before a Virtual Completion Certificate is issued.  

The Successful e-tenderer shall make his own arrangements for laying temporary water and 

electrical power lines including excavation if necessary so as not to cause any obstructions 

along locations approved by the Engineer. The water supply lines, hose pipes, electrical 

lines, underground or overhead etc. belonging to them should not cause damage to the 

property of the museum/centre including gardens, plants, flowers, hedges, flower pots in the 

Campus etc. Any expenditure incurred by the museum/centre due to damage so caused shall 

be debited to the Successful e-tenderer‟s account. It is their complete responsibility to 

ensure that the garden area and its approaches and other areas not allocated to them are not 

encroached upon by their men and materials. They have to provide a fence at their cost to 

confine the activities of construction, labour and materials, to the construction area as 

approved by the Engineer or his representative. The bitumen carpeted road in front of 

museum/centre‟s office, Science and Exhibits Laboratory, Stores and Workshop or garden 

paths and defined areas will not be allowed to be used by their labour, materials, trucks and 

other modes of transport system. Their labour is not allowed to use Campus grounds for 

baths, calls of nature etc. 

The museum/centre shall on no account be responsible for the expenses incurred by the 

successful e-tenderer for hired ground or electric power or water obtained from elsewhere. 

 

8.   DRAWINGS, DESIGNS ETC. 

Contract drawings are diagrammatic but shall be followed as closely as actual construction 

permits. Any deviations made shall be in conformity with the architectural and other service 

drawings. 

Architectural drawings shall take precedence over electrical and other service drawings as to 

all dimensions. 

Successful e-tenderer shall verify all dimensions at site and bring to the notice of the 

Engineer all discrepancies or deviations noticed. The Engineer‟s decision shall be final and 

binding. 

All drawings issued by the Museum/Centre are the property of the Architects and shall not 

be lent, reproduced or used on any other works than intended without the written permission 

of the Architects. 

Large size details and manufacturer‟s dimensions for materials to be incorporated shall take 

precedence over small scale drawings. 
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One complete set of drawing, specifications and schedule of quantities shall be furnished by 

the Engineer to the successful e-tenderer and the Engineer shall furnish, within such time as 

he may consider reasonable, one copy of any additional drawing which in his opinion may 

be necessary for the execution of any part of work. Such copies shall be kept on the works, 

and the Engineer and his representatives shall at all reasonable times have access to the 

same and they shall be returned to the Engineer by the successful e-tenderer before the issue 

of the certificate for the balance of this account under the contract. 

Museum/Centre will make all efforts to give all drawings, designs; decision etc. from time 

to time and the successful e-tenderer shall make timely requests for the same. No claim 

whatsoever shall however be entertained for compensation for the delay in supply of 

drawings, designs, decisions, running payments, etc. from the Successful e-tenderer. 

Drawings shown at the time of issue of e-tenders and forming part of the contract shall 

indicate scope of work and drawings issued subsequently during the execution of work shall 

be deemed to be drawings elaborating the basic scheme. If any detailed drawings show an 

item for execution, which in the opinion of the successful e-tenderer is not covered under 

the items of the contract, he shall immediately refer it to the Engineer, for final decision. 

Decision of the Engineer as to whether it is an extra item or not or whether it is covered by 

contracts and if not what extra rate should be paid shall be final and binding on both the 

parties to the contract i.e. Museum/Centre and the Successful e-tenderer. 

 

9. REFERENCE DRAWINGS & SHOP DRAWINGS  

Reference Drawings  

The Successful e-tenderer shall maintain one set of all drawings issued to him as reference 

drawing. These shall not be used at site. All corrections, deviations and changes made at the 

site shall be shown on these reference drawings for incorporation in the completion 

drawings. All changes to be made shall be initiated by the Engineer. 

Shop Drawings  

The Successful e-tenderer at his own cost shall submit to the Engineer as well as to the 

Architect four copies of shop drawings related to structural steel work, Aluminium 

door/window, bar bending schedule, Electrical work, Air conditioning work etc. for 

approval. 

 

10. SCHEDULE OF RATES AND SPECIFICATIONS 

Specifications as attached herewith shall be applicable. However, the e-tenderer shall 

include in his rates all such items of work which are not specifically included in the e-tender 

schedule but are required to be executed to complete the works in accordance with the 

drawings, specifications etc. The Museum/Centre is not bound to follow the practice and 

mode of measurements followed by other departments. 

 

11. ERROR IN SCHEDULE OF QUANTITIES, IF ANY 

Should any error appear in the bill of quantities, other than the E-tenderer‟s prices and 

calculation, it shall be rectified by the Engineer after informing the Museum/Centre. Such 
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variation shall constitute a deviation of the contract and shall be dealt with as hereinafter 

provided. 

 

12. NOMENCLATURE OF ITEM 

Nomenclatures of the items of works mentioned in the priced schedule are only a brief 

description of the work. The work shall have to be executed in accordance with the 

specifications for the work to the satisfaction of the Engineer of the work. Any omission in 

description will not absolve the successful e-tenderer from his responsibilities to complete 

the work in a satisfactory manner. 

 

13. METRIC UNITS  

The bills of quantity indicate the unit of Metric system. The mode of measurement of 

different items of work shall be as per details contained in specification and special 

conditions, with the equivalent of the units mentioned therein in Metric System.  

 

14. CPWD/PWD SPECIFICATIONS AND I S CODES  

CPWD/PWD specifications & relevant I.S. Code of practice shall be applicable, for all 

items of work 

 

15. ORDER OF PRECEDENCE  

If any discrepancy is noticed between the conditions and specifications, drawing etc. the 

following would be the order of precedence:  

(a) Schedule of Quantities.  

(b) Notice Inviting E-tender (NIT)  

(c) General Conditions of Contract (GCC)  

(d) Drawings and notes thereon.  

(e) Specifications for General Building (civil works) Sanitary and Plumbing, Electrical 

Installation, Air-conditioning, Acoustic Treatment, Furniture making and/or Wood 

Paneling, Elevators and Escalators, etc.  

(f)  CPWD/PWD Specifications & I.S. codes.  

 

16. SETTING OUT WORK ETC.  

(a) The successful e-tenderer at his own expense shall set out the works and shall be 

responsible for the true and perfect setting out of the same and for the correctness of the 

positions, levels, dimensions and alignment of all parts thereof. If at any time any error 

shall appear during the progress of any part of the work, the Successful e-tenderer shall 

at his own expense rectify such error if called upon to the satisfaction of the Engineer.  

 

(b) All soil, filth, or other matter of an offensive nature taken out of any trench, sewer, 

drains, cesspool or any other place shall not be deposited on the surface, but shall be at once 

carted away by the Successful e-tenderer to some pit or place to be provided by him.  

 

17. MATERIALS  
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All materials used for this work shall be conforming to the Specifications.  

As far as practicable, materials shall conform to the latest Indian Standards as amended 

upto-date. All materials used on the project shall be approved by the Engineer before use.  

Successful e-tenderer may be required to purchase such materials of particular make or from 

a particular source if in the opinion of Engineer, the same is necessary and is required for 

the proper and reasonable compliance of the specifications and in the interest of better 

quality of work. The fittings and accessories to be used in the work shall be presented for 

approval well in advance. Approved fittings shall be kept in the office of the Engineer in a 

mounted lockable board, to be approved by the successful e-tenderer. 

(a) Storage of Materials  

All materials shall be stored in a proper manner protected from natural elements so as to 

avoid contamination and deterioration.  

Successful e-tenderer‟s store shall be open to inspection by the Engineer at all reasonable 

hours.  

Locations of stores and storage yards shall be approved by the Engineer prior to 

construction or occupation.  

Successful e-tenderer shall take adequate protection of the materials against fire and other 

calamities.  

All watch and ward staff for his work shall be appointed and maintained by the Successful 

e-tenderer at his own expense.  

 

(b) Inspection and Testing of Materials  

The Successful e-tenderer at his own expense shall make all necessary arrangements for 

carrying out tests on materials as required by the Engineer. He shall also be required to 

produce manufacturer‟s test certificates for the materials supplied by him whenever required 

by the Engineer. The tests carried out shall be as per the relevant Indian Standards in 

approved laboratories. The Museum/Centre reserves the right to appoint the testing 

authorities. 

 

18. FAULTY MATERIALS AND WORK  

(a) The Engineer shall during the progress of the work has power to order in writing from 

time to time the removal from the work, within such reasonable time or times as may be 

specified in the order, to any materials and/or Workmanship which in the opinion of the 

Engineer are not in accordance with the specifications or the instructions of the 

Engineer. The substitution of proper materials or any workmanship and the removal and 

proper re-execution of any work executed with materials or workmanship not in 

accordance with the drawings and specifications or instructions shall have to be 

forthwith carried out by the Successful e-tenderer at his own cost upon receiving such 

order. In case of default on the part of the Successful e-tenderer to carry out such order 

the Museum/Centre shall have the power to employ any other persons to carry out the 

same and all the expenses consequent thereon or incidental thereto shall be borne by the 

Successful e-tenderer and shall be recovered from them by the Museum/Centre from any 
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money due to or that may become due to the Successful e-tenderer or from the amount 

of retention money. 

(b) In lieu of rectifying the work not done in accordance with the contract the Engineer 

may, with the consent of the Museum/Centre allow such work to remain, and in that 

case may make allowance for the difference in value together with such further 

allowance for damage to the Museum/Centre as in their opinion may be reasonable. 

Provided always that nothing in this clause shall relieve the Successful e-tenderer from 

his liability to execute the works in all respect in accordance with those terms and upon 

and subject to the conditions of this contract or from his liability to make good all 

defects. 
 

19.  ACCESS  

The Museum/Centre or its representatives shall at all reasonable time have free access to 

the works and/or to the workshops factories or other places where materials are being 

prepared or constructed for the contract and also to any place where materials are lying or 

from which they are being obtained and the Successful e-tenderer shall give every facility 

to them for inspection, examination and testing of the materials and workmanship. Except 

the representative of Public Authorities and those mentioned above, no person shall be 

allowed on the works at any time without the prior written permission of the Engineer or 

the Museum/Centre.  

If any work is to be done at a place other than the site of works the Successful e-tenderer 

shall obtain prior written permission of the Engineer for doing so.  
 

20.  DEFECT LIABILITY PERIOD AND DEFECTS AFTER COMPLETION  

 Defect Liability, Period shall be one year from the date of virtual completion of work, as 

certified by the Museum/Centre. Any defect, shrinkage or other faults, which may appear 

within the defect liability period, in the opinion of the Engineer, arising from materials or 

workmanship not in accordance with the contract or from failure to take due precautions, 

shall upon the directions in writing of the engineer and within such reasonable time as 

shall be specified therein be amended and made good by the Successful e-tenderer at his 

own cost. In case of default, the Museum/Centre may employ and pay any other 

person/persons to amend and make good such defect, shrinkage or other faults and all 

damage, loss and expenses consequent thereon or incidental thereto shall be made good 

and borne by the Successful e-tenderer.  

 Such damage, loss and expenses shall be recoverable from the Successful e-tenderer by the 

Museum/Centre or may be deducted by them from any money due or that may become 

due to the Successful e-tenderer. The Museum/Centre may also in lieu of such 

amendments deduct from any money due to the Successful e-tenderer, a sum to be 

determined by the Engineer equivalent to the cost of amending such works, and in the 

event of the amount retained under Clause 32 (the amount held as retention money) being 

insufficient, recover the balance from the Successful e-tenderer, together with expenses 

the Museum/Centre may have incurred in connection therewith. The Successful e-tenderer 

shall remain liable under the provisions of this clause notwithstanding the signing by the 

Engineer of any certificate or the passing of any bills. 
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21.   OPENING OF WORK  

(a) All works under or in course of execution or executed in pursuance of the contract shall 

at all times be open to the supervision of the Museum/Centre, Engineer or their 

representatives.  

(b) The Successful e-tenderer shall notify the Engineer in writing immediately after the 

trenches or excavations, as shown in the drawings, are executed or as soon as any ground is 

cut into which from unexpected causes, appears to need immediate attention. After 

notifying the Engineer he shall await instructions which shall be given within seven days of 

receipt of such notice. If the Successful e-tenderer puts in, any part of the foundations 

before he has notified the Engineer and received instructions, he shall be liable to reinstate 

all work that may subsequently at any time, be damaged on account of any defect or 

insufficient foundations. The Successful e-tenderer shall at the request of the Engineer, 

within such time as indicated by the Engineer, shall open up for inspection any other work 

and should the Successful e-tenderer refuse or neglect to comply with such request, the 

Museum/Centre through the Engineer may employ other workmen to open up the same. If 

the work has been covered up in contravention of Engineer‟s instructions, or if on being 

opened up, be found not in accordance with the drawings and specifications or the 

instructions of the Engineer, the expenses of opening up and covering it up again, whether 

done by the Successful e-tenderer or such other workmen shall be borne by or be 

recoverable from the Successful e-tenderer or may be deducted from any money due or 

which may become due to the Successful e-tenderer or from the amount held as retention 

money. If the work has not been covered up in contravention of such instructions, and be 

found in accordance with said drawings and specifications or instructions, the expenses 

aforesaid shall be borne by the Museum/Centre and shall be added to the contract sum 

provided always that in the case of foundations or of any other urgent work so opened up 

and requiring immediate  attention, the Engineer shall within seven days after receipt of 

written notice from the Successful e-tenderer that the Work has been so opened, make or 

cause to make the inspection thereof and at the expiration of such time if such inspection 

shall not so have been made, the Successful e-tenderer may cover the same and shall not be 

required to open it up again, except at the expense of the Museum/Centre. 

 

22.  WORK IN SUBSOIL WATER / RAIN WATER/WATER  

If during execution of work, sub-soil water is met with, or water enters the working space 

due to rains or any other cause, the Successful e-tenderer shall do dewatering using pumps 

or manual labour and also carry out additional work consequent thereupon, including 

shoring, strutting, work in liquid mud, sludge etc. without extra payment.  

 

23.   HEIGHTS  

Successful e-tenderer‟s rates shall include lifts up to all heights given in drawings or as 

required during execution. They should satisfy themselves for correctness and allow for 

variation if necessary. Nothing extra will be paid for additional lifts except where special 

items for lifts exist in schedule. E-tenderer shall include in his e-tender rates allowance for 

works at extra heights required for double or multiple staging, tall centering, scaffolding 
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etc. for all items including extra labour if any. If any deviation from the contract drawings 

in respect of height is noticed by the e-tenderer in any subsequent working drawing issued 

to him during continuance of the works that must be brought to the notice of the Engineer 

(in writing) sufficiently before commencing execution of the work. The decision of the 

Engineer as to whether this will be an extra item or not or whether the Successful e-

tenderer is entitled to get any extra payment or not for execution of this extra height will 

be final and binding. 

 

24.  SCAFFOLDING, CENTERING & SHUTTERING  

The Successful e-tenderer shall use external scaffolding to ensure true line in vertical and 

horizontal planes. Centering, shuttering and scaffolding required for execution of this 

work may vary from single floor height to multi floor heights, which may require multiple 

staging, scaffolding, centering and shuttering. Since the payments will be made to the 

successful e-tenderer at net quoted rates, irrespective of the heights involved the e-

tenderers must see and study the drawings carefully before e-tendering their rates.  

 

25.   GLAZING  

   If glass of required thickness is not available in the market the successful e-tenderer shall 

have to use next higher thickness available without any extra payment. Rate for glazing 

shall include for providing and fixing either clear or frosted glass as shown in drawings or 

as directed by the Engineer. 

  

26.  WOOD WORK  

            Sizes mentioned in schedule of quantity or in drawings are the finished sizes.  

Successful e-tenderer shall allow necessary increase in sizes for planning required. In case 

the sizes of wooden members fixed are less than the one shown in the drawing schedule of 

quantity allowing for tolerance, payment will be made for actual size used at site. The rate 

quoted shall also include the allowance for curved or tapered or any other shape of the 

wooden member. Wherever the wooden member abuts against masonry/RCC work, all the 

unexposed surfaces of wood work shall be required to be treated with two coats of suitable 

ant termite paint. E-tenderer‟s rates shall include application of two coats of anti -termite 

paint. 

 

27.  SITE CLEARANCE AND CLEAN UP  

            The Successful e-tenderer shall, from time to time clear away all debris and excess 

materials accumulated at the site.  

            After all fixtures, equipment and appliances have been installed and commissioned, they 

shall clean up the same and remove all plaster, paints, stains, stickers and other foreign 

matter of discoloration leaving the construction in ready to use condition.  

            On completion of all works they shall demolish all temporary storages put up by them, 

remove all surplus materials and leave the site in a broom clean condition. 

 

28. RATES  
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 The rates quoted by the Successful e-tenderer shall be paid at net rates. He should include 

in his rates allowance for increase or decrease in the prices due to market fluctuation. He 

shall not be entitled to any separate amount on account of taxes like GST, Income tax, 

labour cess etc., which are in force or will be enforced or enhanced by Government or local 

bodies during contract period or after e-tendering. Accepted e-tender rates shall not be 

changed due to changes in wages of labour either. 

 

29. QUANTITIES  

      All the quantities given in schedule of quantities are provisional.  

The e-tenderers shall be deemed to have given Balanced Rates for each item, irrespective 

of the quantities given. Also irrespective of variation in quantities to any extent the e-

tenderer shall be paid at accepted contract rates only. Museum/Centre reserves the right to 

increase or decrease quantities to any extent. 

 

     30.  ESCALATION CLAUSE (Not Applicable)  

Payments for variation in prices and wages (escalation) will be admissible as per following 

details.  

(i) Material Escalation: The increase in price of all materials beyond quoted rates will 

be compensated by the department as per formula given below:  

Vm = 70/100 x (0.85v – (C+S)* x (WI – WI0 / WI0)  

Where: 

Vm  Variation in materials cost i.e. increase or decrease in the amount in rupees 

to be paid or recovered. 

V  Value of work done excluding advances on material, if any during the period 

under reckoning.  

C  Cost of Cement used in the work  

S  Cost of Steel used in the Work  

WI  Average All India Wholesale Price Index for all commodities for the period 

under reckoning as published in the RBI Bulletin.  

WI0  Average All India Wholesale Price Index for all Commodities during the 

month of opening of the e-tender as published in the RBI Bulletin.  

  

(ii) Labour Escalation: Increase in the cost of labour beyond quoted rates will be 

compensated by the museum/centre as per formula given below:  

VL = 30/100 x (0.85V – (C+S)* x I- I0 / I0  

 

Where: 

VL - Variation in labour cost i.e. increase or decrease in the Amount in rupees to be 

paid or recovered.  

V, C & S -    As stated under (i) above. 

I  Average All India Consumer Price Index Number for Industrial Workers 

declared by Labour Bureau, Government of India, as published in RBI 

Bulletin during the period under reckoning.  
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I0  Average All India Consumer Price Index Number for Industrial Workers 

declared by Labour Bureau, Government of India, as published in RBI 

Bulletin during the month of opening of e-tender.  

 

*(Value of (C+S) shall be put in the formula if these     materials are issued by the 

museum/centre). (Otherwise if cement and steel are not issued by the Museum/Centre, 

the value of (C+S) shall be taken as Zero). 

 

No Claims for other escalation on any account whatsoever will be entertained. 

  

The amount of escalation will be calculated monthly for the work done in that 

particular month and will be paid for quarterly. Escalation is not permissible on 

successful e-tenderer‟s overhead and profit that explains the term 0.85V. 

  

Ceiling on amount due to escalation – In no case total amount of escalation, to be 

paid for the entire work will exceed 20% of the total cost of the work based on the e-

tendered rate. 

 

31. SECURED ADVANCE  

 (a) The Successful e-tenderer shall not be entitled to be paid for the materials brought to site, 

which remains unused or unfixed. The Engineer, with the concurrence of the 

Museum/Centre may pay an advance up to 85% of the cost of such material as 

calculated from the respective e-tender item. When in any certificate, of which the 

Successful e-tenderer has received payment the value of material at site has been 

included, such materials shall become the property of the Museum/Centre but the 

Successful e-tenderer shall be liable for any loss or damage to any such material. They 

shall furnish an indemnity bond in the prescribed form along with their claim for 

advance against materials brought to site for bonafide use in specific items under the 

schedule of quantities.  
 

 (b)  The secured advance so paid shall be adjusted in the running account bills as and when 

the    materials are used subject to wastage.  
 

(c) If the specification or schedule of quantities of the work provided use of any special 

description of materials to be supplied by the Museum/Centre or it is required that the 

Successful e-tenderer shall use certain stores to be provided by the Museum/Centre, 

such materials and stores and the price to be charged therefore as hereinafter mentioned, 

being so far as practicable for the inconvenience of the Successful e-tenderer but not so 

as in any way to control the meaning or effect of this contract, the Successful e-tenderer 

may be supplied with such materials and stores as and when required from time to time 

to be used by him for the purpose of the Contract only, and the value of the full quantity 

of material and stores supplied at the rates specified in the said schedule appendix 

memorandum may be set off or deducted from any sum then due or thereafter to become 

due to the Successful e-tenderer under the contract or otherwise, or from the retention 

money or against the sale proceeds thereof, if the same is held up in Government 

Securities, the same or sufficient portion thereof being in this case sold for the purpose. 
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All materials supplied to the Successful e-tenderer by the Museum/Centre shall remain 

absolute property of the Museum/Centre. The Successful e-tenderer shall be fully 

responsible for their storage and maintenance and shall not on any account remove those 

from the site of the work. The material shall at all times be open to inspection by the 

Engineer and/or the Museum/Centre. At the time of the completion of work or 

termination of the contract, or even earlier if so required by the museum/centre, the 

same shall be returned to them. The successful e-tenderer shall not be entitled to return 

any such material unless the same is, in the opinion of the Engineer of the 

Museum/Centre in perfectly good condition; and shall have no claim for compensation 

on account of any such materials so supplied to him as aforesaid being unused by him or 

for any wastage in or damage to any such materials. 
 

(d) Owing to restriction in obtaining certain materials from the market, the Museum/Centre 

may undertake to supply certain materials at specified rates as stated in the appendix. In 

case of delay in supply of these materials by the Museum/Centre, the Successful e-

tenderer is required to keep himself in touch with the day to day position regarding the 

supply of such materials from the Museum/Centre and to adjust the progress of the work 

in a manner that his labour do not remain idle, nor thereby lodge any claim due to or 

arising out of delay in obtaining such materials. No claim whatsoever shall be 

entertained by the Museum/Centre on account of delays in supply of these materials. 
 

(e) The Successful e-tenderer shall ensure that only the required quantities of materials are 

got issued and the surplus quantities of materials, if in good condition, shall be taken by 

the Museum/Centre at the rates fixed in the Appendix. 
 

(f) Essentiality Certificates/Permits/Recommendation Letters for materials available at 

controlled rates etc. would be given by the Museum/Centre, if required by the successful 

e-tenderer. It will, however, be their responsibility to obtain materials against the 

certificates or otherwise, and no claim on this account or any extension of time for 

completion of works will be entertained by the Museum/Centre. The Successful e-

tenderer shall use materials thus procured exclusively in this work and for misuse, if 

any, he shall be solely responsible. 
 

32. RETENTION OF MONEY  

This shall mean and be 10% of the total gross value of the work as paid for against this 

contract including the performance guarantee and the amount which shall be recovered 

from the running bills.  In case of termination of contract, this retention money shall be 

forfeited and amount necessary to make up this amount shall be recovered from the money 

due to the successful tenderer under this contract, or any other contract.  The successful 

tenderer can give retention money in the form of a Bank Guarantee from a Nationalised 

Bank in approved format to the extent of 10% of the total cost of work awarded valid for a 

period equal to completion period plus one year (which will have to be suitably extended to 

cover defect liability period and extended period of contract whichever is later).  Tenderers 

who have deposited earnest money/ performance guarantee in cash or in Bank Guarantee 

along with the tender could get refund of earnest money deposited in cash or Bank 

Guarantee after the Bank Guarantee for the 10% of the total cost is received and accepted 
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by the Museum/Centre.  The retention money in the form of Bank Guarantee will not be 

accepted in parts. 
 

The successful tenderer shall have to extend the Bank Guarantee period, from time to time 

at least three weeks before the expiry of a Bank Guarantee to cover the defects liability 

period, reckoned from the date of virtual completion. In case they fail to extend the Bank 

Guarantee at least three weeks before its expiry, it shall be considered a breach of contract 

on the part of the successful tenderer and hence, the Museum/Centre shall be free to 

demand the Guarantee money from the Bank.  The retention money will be refunded to the 

successful tenderer after successful completion of defect liability period as per Appendix 

to NIT or from the date of passing of final bill, whichever is later and after the successful 

tenderer has rectified all the defects pointed out to him. 

 

Note: - EMD and Performance Guarantee deposited in other modes than online 

transfer, has to be drawn or duly pledged in favour of National Science Centre, 

Delhi. 

 

33.  AUTHORITIES, NOTICES AND PATENTS  

        The successful e-tenderer shall confirm to the provision of any Act of the Legislature 

relating to the works, the Regulations and Bye-Laws of any corporations and of any 

electric and other Companies and/or authorities with whose systems the structure is 

proposed to be connected, and shall, before making any variation from the drawings or 

specifications that may be necessitated by so conforming, give to the Engineer written 

notice, specifying the variation proposed to be made, and the reason for making it, and 

apply for instructions thereon. If compliance with this clause involves any extra work not 

included in this contract, he shall specify these items of work and the allowance or extra 

payment required on their account. In case he shall not, within seven days, received such 

instructions, shall proceed with the work, conforming to the provision and/or regulation of 

bye-laws in question. 

        The amount claimed as an extra or whether there is an extra or not shall be decided by the 

Engineer and will be subject to arbitration clause if so required.  

        The successful e-tenderer give all notices required by the said regulations or bye-laws to be 

given to any authority and pay to such authority or to any public office all fees that may be 

properly chargeable in respect of the works and lodge the receipts with the bill.  

      The successful e-tenderer shall indemnify the Museum/Centre against all claims in respect 

of patent rights, and shall defend all action arising from such claims and shall himself pay 

all royalties, licence fees, damages, cost and charges of all and every sort that may be 

legally incurred in respect thereof. 
 

34. DEVIATIONS  

The successful e-tenderer may when authorize and when directed, in writing by the 

Engineer with the approval of the Museum/Centre add or omit or vary the works shown 

upon the drawings, or described in the specifications, or included the bill of quantities, but 

they shall make no addition, omission or variation without such authorization or direction. 

A verbal authority direction by the Engineer shall, if confirmed by him in writing within 

seven days, be deemed to have been given in writing.  
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No claim for an extra shall be allowed unless it shall have been executed under the 

provisions of Clause 33 or by the authority of the Engineer with the concurrence of the 

Museum/Centre as therein mentioned. Any such extra if herein referred to, as an authorized 

extra shall be governed by Clause 35. No variation i.e. additions or substitutions shall 

vitiate the contract. 
 

35. PRICE FOR DEVIATIONS  

Deviations shall be valued at the net rates contained in the E-tenderers‟ original e-tender or 

where the same may not apply direct at rates analogous to the prices therein contained. If 

the altered, additional or substituted work included any class of work for which no rate is 

specified in the contract, then the Successful e-tenderer shall within seven days of the date 

of receipt of the order to carry out the work, inform the Engineer with a copy to the 

Museum/Centre the rate which he intends to charge for such class of work with proper 

analysis. In the event of his not doing so, within a reasonable time before the 

commencement of such work, he shall not be entitled to any allowance or payment in 

respect of any such extra work. When such notice has been duly given, the Engineer with 

the consent of the Museum/Centre may agree to such a rate but if the Engineer does not 

agree to this rate, the Engineer may cancel his order to carry out such class of work and 

arrange for it to be carried out departmentally or through any other agency or in such a 

manner as he may consider advisable or he may decide that the Successful e-tenderer shall 

carry out such items of work and in such case he shall only be entitled to be paid in respect 

of the work carried out or expenditure incurred by him according to such rate or rates as 

shall be fixed by the Engineer which will, however be subject to the Arbitration Clause.  

However, in respect of the rates for extra/new items, if there are any, the opinion of the 

Engineer as to whether it is an extra item or not, and if so, what rates should be paid shall 

be final and binding on the successful e-tenderer shall be derived from contract items so far 

as applicable and the rates which cannot be derived from contract will be fixed on the basis 

of actual cost of materials and labour, plus 15% as successful e-tenderers‟ overheads and 

profits on all trades except on the cost of materials supplied departmentally.  

Successful e-tenderer shall not claim any idle and remobilization charge for interim delay 

due to late decision by the Museum/Centre. Such legitimate interim delays shall however 

be considered for extension of time, if any.  

Furthermore, they shall submit analysis of rates with justifications for claiming extra on 

any deviation item at least 45 days prior to the probable date of execution of the referred 

item. 
 

36. MEASUREMENTS  

      In case of dispute between the successful e-tenderer and the Museum/Centre as to under 

which item a particular work is to be measured the decision of the Engineer shall be final 

and binding on both the parties to the contract. If for any items, the mode of measurements 

is not specified the decision of the Engineer about the mode of measurement shall be final 

and binding on both the parties to the contract. 

 

 

37. PREPARATION OF RUNNING AND FINAL BILLS  
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Minimum value of work for interim certificate shall be Rs. one lakh (or less at discretion of 

the Museum/Centre) but not more than one running bill, in a fortnight, if paid separately. 

75% advance bill against work done but unmeasured and adjustable fully in the next 

running bill may be certified by the Engineer, at his discretion in the interest of the work. 

The Engineer or his representative shall take measurements in presence of Successful e-

tenderer‟s representative and record them in the Measurement Book from time to time and 

shall prepare abstract for running and final bill, including recovery statements. The bill 

abstract shall be prepared on standard CPWD form on the basis of abstract of quantities 

prepared by the Engineer in triplicate. The Successful e-tenderer should sign the bill and 

Measurement Book with the remark “Measurement and bill accepted”. However, in the 

final bill, the successful e-tenderer shall have to certify – “The bill is accepted in full and 

final settlement of all claims and demands against this work”. In case a large amount is 

blocked in the final bill pending technical/audit check, advance up to the extent of 75% of 

net final bill amount may be paid to the successful e-tenderer, with the approval of the 

Engineer at his direction even after the completion date is over. The recovery from 

Running Account Bills for the materials issued by the Museum/Centre shall be made on the 

basis of the quantity consumed in the work as assessed by the Engineer, giving a due 

allowance for wastage. The Successful e-tenderer shall submit once a month a statement 

showing the materials received, consumed and the balanced carried over to the subsequent 

month so that a watch could be maintained on the material. 

 

38. CERTIFICATES AND PAYMENTS  

(a) The Engineer may from time to time intimate in writing to the Successful e-tenderer 

that he requires the works to be measured and they shall attend or send qualified agent 

to assist the Engineer or the Engineer‟s representative in taking such measurements, 

and calculations and to furnish all particulars or to give all assistance required by the 

Engineer. Should they not attend or neglect or omit to send such agent then the 

measurement taken by the Engineer or approved by him shall be taken to be correct 

measurements of the work unless objected to within one month of their being recorded 

in the measurement book or books. Such measurements shall be taken in accordance 

with the mode of measurements mentioned in the specifications.  

(b) The Successful e-tenderer or his agents may at the time of measurement take such notes 

of measurements as they may require. 

(c) The Engineer or his authorized representative will issue on the basis of necessary 

measurement interim valuation certificates to the Successful e-tenderer in respect of 

items of work, rates for which exist in the priced schedule of quantities or have been 

subsequently agreed upon between the parties, and shall send the measurement books 

and the valuation certificates to the Museum/Centre. The Successful e-tenderer shall be 

entitled under these certificates of the Engineer to payments, within 15 days from the 

date of each certificate, unless objected as provided in sub-clauses (a) & (b) at the rate 

of maximum 90% of the value of work so executed and the balance being retained 

towards retention money. The engineer shall issue such certificates within fifteen days 

of notice from the Successful e-tenderer provided measurements have been taken and 
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the value of the work done since last payment exceeds the amount stated in the 

appendix and not more than one certificate is required in a fortnight, provided always 

that the issue by the Engineer of any certificate during the progress of the work or after 

their completion shall not have any effect as a certificate of satisfaction or relieve the 

Successful e-tenderer from his liability under Clause 20 and 21. Provided all defects are 

removed and the retention money is not forfeited or has not become liable to be 

forfeited under this contract, retention money shall be refunded after successful 

completion of defect liability period as per Appendix to NIT which will be from the 

date of virtual completion of the work or from the date on which final bill is passed for 

payment, whichever is later. 

(d) All intermediate payments shall be recorded as payments by way of advance against the 

final payment only and not as payment for work actually done and completed. The final 

bill shall be submitted by the Successful e-tenderer within 3 months of the date fixed 

for completion of the work. The measurement of the work taken by the Engineer or his 

representatives after one week‟s notice to the Successful e-tenderer shall be final and 

binding on him unless objected to within one month of their being recorded in the 

measurement books. 

(e) The Museum/Centre may in consultation with the Engineer, but absolutely at his 

discretion, make an advance payment on account, which will be merged in the next 

intermediate payment, based on measurements. 

(f) Advance for materials brought to site: The Successful e-tenderer shall execute a bond 

in favour of the Museum/Centre in the prescribed format attached hereto for each 

advance or intermediate payment received by him. If the Successful e-tenderer commits 

any default in the terms of the said bond and he fails to pay the bond amount, the 

Museum/Centre shall have the power to: 

(i) Seize and utilize the said materials or any part thereof for the completion of the works. 

(ii) Remove and sell by public auction the materials seized or any part thereof, and out of 

the proceeds of the sale, retain all sums repayable to the Museum/Centre together with 

interest thereon at the rate prescribed by Govt. of India from time to time for capital 

outlays. 

(iii) Deduct all or any part of moneys owing from out of the retention money or any other 

sum or sums due to the Successful e-tenderer under this agreement. 

(g) The Successful e-tenderer agrees that before final payment shall be made on the 

contract, he will sign and deliver to the Museum/Centre either in the measurement 

books or otherwise as required, a valid release and discharge certificate from any and 

all claims and demands whatever from the Museum/Centre for all matters arising out of 

or connected with the contract. 

 

 

39. TIME AND DAMAGES FOR NON-COMPLETION OF WORK IN TIME 

(a) All the construction works shall progress strictly as per the enclosed CPM/PERT/BAR 

CHART. If, however, the Successful e-tenderer desires some minor modifications in 

the same he may apply to the Museum/Centre within mobilisation time and before 
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execution of the agreement indicating the reasons for which changes are required. The 

Museum/Centre may after scrutiny, agree to the modifications suggested if the reasons 

cited by the successful e-tenderer are considered valid. The decision of the 

Museum/Centre in this respect will be final and binding. The modifications, if any, are 

to be incorporated in the CPM/PERT/BAR CHART and this will form a part of the 

agreement. 

(b) The starting time specified for carrying out of the work as entered in the 

CPM/PERT/BAR CHART shall be reckoned from the date of issue of the Letter of 

Intent. The date of completion or such date as is duly extended under Clause 40 shall be 

strictly observed by the Successful e-tenderer. The work shall, throughout the stipulated 

period of the contract, be proceeded with all diligence (Time being deemed to be the 

essence of this Contract) by the successful e-tenderer strictly according to the 

CPM/PERT/BAR CHART which is a part of this agreement. 

(c) At any stage during the execution of the work if the work lags behind the target 

indicated in the CPM/PERT/BAR CHART for reasons directly attributable to the 

Successful e-tenderer, he shall be liable to pay as agreed liquidated damages equivalent 

to half per cent of the total cost of work awarded every week for the period the work 

lags behind the CPM/PERT/BAR CHART subject to a maximum of 10% of the total 

value of work, awarded or gross value of work done, whichever is greater. 

(d) In the event of Successful e-tenderer‟s inability to complete the construction work by 

the scheduled date of completion, the Museum/Centre shall have the right to terminate 

the contract as per Clause 42 or allow the successful e-tenderer to continue and 

complete the work within specific date. In the latter case, during the period of 

continuation, the successful e-tenderer shall pay as agreed liquidated damage 

equivalent to half per cent of the total cost of work awarded for every week that the 

work remains unfinished subject to a maximum of 10% of the total value of work 

awarded or gross value of work done, whichever is greater. 

 

40. EXTENSION OF TIME 

 If the successful e-tenderer shall desire an extension of time for completion of the work 

on the grounds of his having been unavoidably hindered in its execution and for 

reasons not attributable to him on the following grounds: - 

(a) By reason of any exceptionally inclement weather like Cyclone, severe flood etc., 

normal monsoon shall not be considered a valid reason for extension of time, 

(b) By reason of proceedings taken or threatened by, or legal disputes with adjoining or 

neighbouring owners, 

(c) Due to delay in the work of other agencies or tradesman engaged or nominated by the 

museum/centre: if such delay is directly responsible for delay in execution of this work, 

(d) By reason of any general strike or lockout affecting the building made, strike or any 

kind of labour trouble in successful e-tenderer‟s own organisation shall not be a valid 

reason for extension, 

(e) In the event of delay in execution of work wholly attributable to delay in supply of 

drawings by Architect or Museum/Centre in spite of request from the successful e-
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tenderer well in advance, he shall apply in writing to the Engineer within seven days of 

the date of the hindrance on account of which he desires such extensions as aforesaid 

and the engineer, with the consent of the Museum/Centre may if reasonable ground be 

shown therefore allow such extension of time, if any, be necessary or proper, 

(f) In case of the total value of the work exceeds the total value of the e-tender owing to 

deviation in quantities or extra items, the successful e-tenderer will be entitled to ask 

for extension of time in proportion to the increased value of work. Increase in value of 

work due to escalation as per Clause 30 shall not be a valid reason for extension of 

time. 

(g) No extension of time shall be given to the successful e-tenderer for non-supply or delay 

in supply of cement and/or steel as per Clause 56. The successful e-tenderer hereby 

agrees that extension of time requested for by him and granted by the Museum/Centre 

shall be treated as an extension of time allowed to them without any claim for 

compensation or damages for any reasons whatsoever including those for which the 

extension is granted. 

 If an extension of time is granted by the Museum/Centre for reasons of delay not 

attributable to the successful e-tenderer as indicated above, then the escalation clause 

will remain in force and the successful e-tenderer will be entitled to receive extra 

payments for variation in prices and wages subject to the ceiling limit of 20% of the 

total value of work as indicated in Clause 30. 

 However, the museum/centre in the interest of work is, allows any extension of time for 

reasons of delay directly attributable to the successful e-tenderer, the escalation clause 

(Clause 30 of conditions of contract) will not remain in force during such extended 

period. 

 

41. SUSPENSION OF WORK BY THE SUCCESSFUL E-TENDERER 

If the successful e-tenderer suspends the works without obtaining extension of time or in 

the opinion of the Engineer neglects or fails to proceed with due diligence in executing his 

part of the contract or if he makes default more than once in the manner mentioned in 

Clause 20 above the Museum/Centre or the Engineer shall have power to give notice in 

writing to the successful e-tenderer requiring that the works be proceeded with reasonable 

speed and output must be commensurate with the CPM/PERT/BAR CHART. Such notice 

shall specify the act of default on the part of the successful e-tenderer. After such notice 

has been given the Successful e-tenderer shall not be at liberty to remove from the site of 

work or from any ground continuous thereto any plant or materials belonging to him which 

had been placed thereon for the purpose of the work, and the Museum/Centre shall have a 

lien upon all such plants and materials to subsist from the date of such notice being given, 

until the notice have been complied with. Provided always that such lien shall not under 

any circumstances subsist after the expiration of thirty-one days from the date of such 

notice being given, unless the Museum/Centre has entered upon and taken possession of 

the works and site and of all such plants and materials until the works have been completed 

under the power hereinafter conferred upon it. If the Museum/Centre exercises the above 

power it may engage any other agency to complete the works or finish the works 
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departmentally and exclude the successful e-tenderer, his agents and servants from entry 

upon or access to the same except that the successful e-tenderer or any one person 

appointed in writing by him and accepted by the Museum/Centre may have access at all 

reasonable times during the progress of works to inspect, survey and measure the works. 

Such written appointments marked with Museum/Centre‟s consent or a copy thereof shall 

be delivered to the Engineer before the person so appointed comes to the works. The 

Museum/Centre shall take such steps as, in the opinion of the Engineer may be reasonable 

and necessary for completing the works without undue delay & expense, using for that 

purpose the plants and materials above mentioned, in so far as they are suitable and 

adapted to such use. Upon the completion of the works the Engineer shall certify the 

amount of expenses properly incurred, consequent on the incidental to the default of the 

successful e-tenderer as aforesaid, in completing the works by other persons. Should the 

amount so certified as the expenses properly incurred, including Museum/Centre‟s 

overhead if the works were carried out departmentally, be less than the amount which 

would have been due to the Successful e-tenderer upon the completion of the works by 

him, the difference shall be paid to the Successful e-tenderer by the Museum/Centre. 

Should the amount of the former exceed the later, the difference shall be paid by the 

Successful e-tenderer to the Museum/Centre. The Museum/Centre shall not be liable to 

make any further payment or compensation to the Successful e-tenderer for or on account 

of the proper use of the plants for the completion of the works under provisions 

hereinbefore contained other than such payment as is included in the contract price. After 

the works have been so completed by persons other than the successful e-tenderer under 

the provisions hereinafter contained, the Museum/Centre shall give notice to the Successful 

e-tenderer of such completion and may require him from time to time, before and after 

such completion, to remove his plants and likewise all such materials as aforesaid as may 

not have been used in the completion of the works, from the site. If such plants and 

materials are not removed within such reasonable time, the Museum/Centre may remove 

and sell the same, holding the proceeds, less the cost of the removal and sell, to the credit 

of the successful e-tenderer. The Museum/Centre shall not be responsible for any loss 

sustained by the successful e-tenderer from the sale of plants in the event of the successful 

e-tenderer not removing it after notice, or for any damage thereto or deterioration thereof in 

any event. 

 

42. DETERMINATION OF CONTRACT BY THE MUSEUM/CENTRE 

     If the successful e-tenderer goes into liquidation, whether voluntary or compulsory or shall 

make an assignment or a composition for the benefit of the greater part, or shall enter into a 

Deed of Agreement with its creditors or if the Receiver of the Successful e-tenderer shall 

be unable, within fourteen days after notice to him requiring him to do so, to show to the 

reasonable satisfaction of the Museum/Centre that he is liable to carry out and fulfil the 

contract and if so required by the Museum/Centre to give reasonable security therefore or if 

the successful e-tenderer shall suffer execution to be issued or shall suffer any payment 

under this contract to be attached by or on behalf of any of the creditors or the Successful 

e-tenderer or shall assign, charge or encumber this charge or encumber this contract 
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thereunder or shall neglect or shall fail to proceed to perform all or any of the act, matters 

or things by the contract, to be observed and performed by the successful e-tenderer for 

three clear days after written notice shall have been given the successful e-tenderer in 

manner, matter hereinafter mentioned, requiring the successful e-tenderer to observer 

perform the same or shall use improper material or workmanship in carrying on the works 

or shall in the opinion of the Engineer not exercised such due progress as stipulated in the 

enclosed CPM/PERT/BAR CHART forming part of this contract which would enable the 

works to be completed within the time agreed upon or shall abandon the contract, then, and 

in any of said cases, the Museum/Centre may notwithstanding any previous waiver, 

determine the contract by a notice in writing in which case the retention money (including 

the earnest money and the initial security deposit) and whether paid in one sum or deducted 

by instalment shall stand forfeited and be absolutely at the disposal of the Museum/Centre. 

The Successful e-tenderer shall have no claim or compensation for any loss sustained by 

him by reasons of his having purchased or procured any materials or entered into any 

engagements or made advances on account of or with a view to the execution of the work 

or the performance of the contract. The successful e-tenderer shall not be entitled to 

recover or be paid any sum for any work actually performed under the contract unless and 

until the Engineer will have certified in writing the performance of such work and the value 

of work payable in respect thereof and the successful e-tenderer shall only be entitled to be 

paid the value so certified. The certificate of the Engineer shall be based on measurements 

taken by him or under his supervision and with due notice to the Successful e-tenderer and 

on rates in the priced schedule or as subsequently communicated by the Engineer with the 

approval of the Museum/Centre, under this agreement except for arithmetical errors, shall 

be final and conclusive. The Successful e-tenderer must remove his plant, materials, 

scaffolding etc. from the site within 10 days (ten days) of the receipt of the notice from the 

Museum/Centre after which they will vest in the Museum/Centre who may, dispose them 

off as per Clause 41 by sale or auction on account of and at the risk of the successful e-

tenderer who will have no claim for loss or compensation on this account. 

 

43. TERMINATION OF CONTRACT BY SUCCESSFUL E-TENDERER 

If payment of the amount payable by the Museum/Centre under the certificate of interim 

payment issued by the Engineer in accordance with clause 38 shall be in arrears and unpaid 

for sixty days after notice in writing requiring payment of the amount shall have been given 

by the Successful e-tenderer to the Museum/Centre in manner hereinafter mentioned or if 

works be stopped for six months under the order of the Museum/Centre for any reason not 

connected with any default on the part of the Successful e-tenderer or by any injunction or 

other order of any court of law made for any reasons not connected with any such default 

on the part of the successful e-tenderer then and in any of the said cases the successful e-

tenderer shall be at liberty to terminate the contract by notice in writing to the 

Museum/Centre and he shall be entitled to recover from the Museum/Centre payment for 

all works executed and for useful materials (but not plants) purchased for the purpose of 

the contract and is brought to the site. In arriving at the amount of such payment, the net 

rates contained in the successful e-tenderer‟s e-tender shall be followed, or where the same 
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may not apply, rates proportional to the prices therein contained. Rates for materials may 

be determined by the Engineer on actual vouchers produced by the successful e-tenderer 

and/or prevailing market rates at the discretion of the Engineer. The Successful e-tenderer 

shall not be entitled to recover or be paid any sum for any work actually performed under 

the contract, unless and until the Engineer has certified in writing the performance of such 

work and the value payable in respect thereof and the successful e-tenderer shall only be 

entitled, to be paid the value so certified. The certificate of the Engineer shall be based on 

measurements taken by him or under his supervision after due notice to the successful e-

tenderer and shall be final and conclusive except for arithmetical errors. The successful e-

tenderer must remove his plant, materials, scaffolding etc. from the site within ten days or 

such time as may be extended by the Museum/Centre in writing, from the receipt of the 

notice from the Museum/Centre after which they will vest in the Museum/Centre who may 

dispose them off as per Clause 42 by sale or auction on account of and at the risk of the 

successful e-tenderer who will have no claim for loss or compensation on this account. 

 

44. ARBITRATION 

(a) Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawing, and instructions hereinbefore mentioned 

and so to any question, claim right, matter or thing whatsoever, in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, 

orders or these conditions or otherwise concerning the works, or the execution of the 

same whether arising during the progress of the work or after the completion or 

abandonment thereof but excluding disputes on material and workmanship as per Clause 

17 & 18 which is binding on both parties, shall be referred to the sole arbitration of a 

person nominated by the Director General, National Council of Science Museums and if 

the former is unable or unwilling to act to the sole arbitration, of some other person 

appointed by the Director General, NCSM willing to act as such arbitrator. The 

submission shall be deemed to be submission to Arbitration under the meaning of the 

Arbitration & Reconciliation Act, 1996 or any statutory modification or re-enactment 

thereof for the time being in force. The award of arbitrator so appointed shall be final, 

conclusive and binding on all parties to this contract. 

(b) It is agreed that the Successful e-tenderer shall not delay the carrying out of the work by 

reasons of any reference to arbitration and shall proceed with the work with all due 

diligence and shall, until the decision of arbitration, abide by the decision of the Engineer 

duly conveyed to him. 

(c) The Arbitrator(s) may from time to time with the consent of the parties, extend the time 

for making and publishing the award. 

 

45. COMPENSATION 

 All sums payable by way of compensation or liquidated damage under any of these 

conditions shall be considered as reasonable compensation to be applied to the use of 

Museum/Centre without reference to the actual loss or damage sustained and whether or 

not any damage shall have been sustained. 
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46. WORK ON HOLIDAYS 

 Successful e-tenderer shall not carry out work on any Government holidays except with the 

permission of the Engineer. The contract period will be inclusive of such holidays. 

 

 

47. WORK SUPERVISOR AND FOREMAN 

The Successful e-tenderer shall keep a qualified and experienced Engineer for supervision 

of works to ensure best quality work. He shall also give all necessary personal 

superintendence during the execution of the works and as long thereafter as the Engineer 

may consider necessary until the expiration of the „Defect Liability Period‟ stated in Clause 

20 above. The Successful e-tenderer shall also during the whole time, the works are in 

progress, and employ competent Foreman approved by the Engineer whose qualification 

must conform to the requirements specified by the Engineer. In special cases he shall be 

constantly in attendance of the building while the men are at work. Any directions, 

explanations, instruction or notices given by the Engineer to such Foreman shall be held to 

be given to the Successful e-tenderer. 

 

48. DISMISSAL OF WORKMEN ETC. 

 The Successful e-tenderer shall on the request of the Engineer immediately dismiss from the 

works any person employed thereon who may, in the opinion of the Engineer be unsuitable 

or incompetent or who may in the opinion of the Museum/Centre or the Engineer misconduct 

himself and such person shall not be again employed or allowed on the works without the 

written permission of the Engineer and/or the Museum/Centre. 

 

49. ASSIGNMENT OR SUBLETTING OR BRIBES 

(a) This contract shall not be assigned or sublet without the written approval of the 

Museum/Centre. If the Successful e-tenderer shall assign or sublet this contract, or 

attempts to do so or become insolvent or commence insolvency proceedings or 

make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, pre-requisite award, reward or advantage pecuniary or 

otherwise, shall either directly or indirectly be given, promised or offered by the 

Successful e-tenderer, any of his servants or agents to any officer of the 

Museum/Centre or to persons who shall become in any way directly or indirectly 

interested in the Contract, the Museum/Centre may thereupon by notice in writing 

rescind the contract and the retention money of the Successful e-tenderer shall 

thereupon stand forfeited and be absolutely at the disposal of the Museum/Centre, 

and the same consequences shall ensure as if the contract had been rescinded under 

Clause 42 thereof and (in addition) the Successful e-tenderer shall not be entitled to 

recover or to be paid for any work therefore actually performed under the contract. 

(b) The whole of the works including the contract shall be executed by the Successful 

e-tenderer and he/they shall not directly or indirectly transfer or assign or underlet 

the contract or any part, share or interest therein nor shall he take a new partner 
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without the written consent of the Museum/Centre and no subletting shall relieve 

the Successful e-tenderer from the full and entire responsibility of the contract or 

from active superintendence of the works during the progress. 

 

50. OTHER PERSONS ENGAGED BY MUSEUM/CENTRE 

The Museum/Centre reserves the right to use the premises and any portion of the 

site for the execution of any work not included in this contract, which he may desire 

to have carried out by other persons, and the successful e-tenderer shall allow all 

reasonable facilities for the execution of such work, but is not required to provide 

any plant or materials for the execution of such works except by special 

arrangement with the Museum/Centre. 

 

51. OTHER AGENCIES AND PROVISIONAL SUMS 

(a) The Successful e-tenderer is to afford all reasonable facilities to all other agencies, sub-

agencies, specialists, merchants, tradesman and others who may at any time be 

appointed by the Engineer with the consent of the Museum/Centre for executing any 

work or supplying any goods relating to the constructions, servicing, equipping or 

furnishing of the building under construction or in the compound. In case of delay in 

completion of his work due to other agencies‟ work, the Successful e-tenderer shall 

only have a right to ask for extension of time but no other claim on this or any other 

account shall be entertained by the Museum/Centre. 

(b) If any provisional sum is included in the bill of quantities they are to be deducted 

wholly if not required or in part the Museum/Centre reserves to itself the right to 

appoint any agency to do the work allowed for in provisional sums and the successful 

e-tenderer shall not have any right to claim any profits on this account. 

 

52. LABOUR WAGES AND REGULATIONS 

Notwithstanding any contained in the conditions of this contract the Successful e-tenderer 

shall comply with the provision of the contract labour (Regulation & Abolition) Act 1970 

and various rules framed thereunder by different State Government, in respect of all 

labourers directly or indirectly employed by the Successful e-tenderer in the works through 

labour contracts or otherwise the Successful e-tenderer shall be considered as “Principal 

Employer”. 

The Successful e-tenderer agrees to grant Provident Fund benefits in accordance with 

Employees Provident Fund Act 1962 and Scheme thereunder to his workers. The 

successful e-tenderer shall pay not less than “fair wages” to labourers engaged by him on 

the work. No labour below the age of fourteen years shall be employed. The successful e-

tenderer shall at his own expense provide or arrange for provision of footwear for any 

labour doing cement mixing work. 

 

53. INSURANCE FOR DAMAGE TO PERSONS AND PROPERTY 

      (a) The Successful e-tenderer shall be responsible for all injury to persons, animals or 

things and for all damages to property, structural and decorative, whether such injury or 
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damage arise from carelessness or accident or in any way connected wherewith. This 

clause shall be held to include, interalia, any damage due to causes as aforesaid to 

buildings (whether immediately adjacent or otherwise) and to roads, streets, footpaths, 

bridges or ways as well as all damage caused to the buildings and works forming the 

subject of this contract by the inclemency of weather. The Successful e-tenderer 

indemnifies the Museum/Centre and holds him harmless in respect of all expenses 

arising from such injury or damage to persons or property aforesaid and also in respect 

of any claim made in respect of injury or damages consequent upon such claim. 

     (b) The successful e-tenderer shall reinstate all damage of every sort mentioned in this 

clause, so as to deliver up the whole of the contract works complete and perfect in 

every respect and so as to make good and otherwise satisfy all claims for damage as 

aforesaid to the property or third parties. 

      (c) The Successful e-tenderer also indemnifies the Museum/Centre against all claim which 

may be made upon the Museum/Centre during the currency of this contract by any 

employee or representative of an Employee of the agency, or any sub-agency, 

employed by him, for any injury to or loss of life or such employees, or for 

compensation payable under any law for the time being in force to any workman or to 

the representative of any deceased or incapacitated workmen. 

      (d) The Successful e-tenderer also indemnifies the Museum/Centre in respect of any costs, 

charges and/or expenses, including legal costs as between Solicitor and client, 

occurring out of any award of compensation and/or damages consequent upon such 

claims. 

      (e) The Museum/Centre shall be at liberty and is hereby empowered to deduct the amount 

of any damages, compensation cost, charges and/or expenses arising or ascertaining 

from or in respect of any such claim and/or damages as aforesaid from any sum, or 

sums due to, or become due to the Successful e-tenderer. 

 

54.  NOTICE 

 Notice for the Museum/Centre, the Engineer or the Successful e-tenderer may be served 

personally or sent by registered post addressed to the office of the Museum/Centre or the 

last known place of business of the Engineer and the Successful e-tenderer or in the case 

of the successful e-tenderer also be being left on the works. Any notice sent by registered 

post shall be deemed to be served at the time when in the ordinary course of post, it would 

be delivered. 

 

 

 

55. APPOINTMENT OF APPRENTICES AS PER APPRENTICES ACT 

 The Successful e-tenderer shall during the currency of the contract when called upon by the 

Engineer engage and also ensure engagement by sub-agencies and other employed by the 

successful e-tenderer with the works such number of apprentices in categories mentioned 

below and for such periods as may be required by the Engineer. The Successful e-tenderer 

shall train them as required under the Apprentices Act 1961 and the Rules made thereunder 
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and shall be responsible for all obligations of the Museum/Centre under the said act 

including the liability to make payments to apprentices as required under the said Act. 

 

 (a)  In Respect of Civil works  

(i)  Brick Layer  : One apprentice for every 7 person 

engaged in this category  

(ii)  Building 

Construction  

: One apprentice for every 7 persons 

engaged in this category  

(iii)  Carpenter  : One apprentice for every 7 persons 

engaged in this category  

(iv)  Surveyor  : One apprentice for every 14 persons 

engaged in this category  

   

(b)  In respect of Sanitary and Water Supply  

Plumber  : One apprentice for every 2 persons 

engaged in this category  

 

(c)  In respect of Electrical Works  

Wireman  : One apprentice for every 7 persons 

engaged in this category  

  

The Successful e-tenderer shall comply with the provision of Apprentices Act 1961 and 

Rules and Orders issued hereunder from time to time. 

If the Successful e-tenderer fails to do so, his failure will be deemed to be a breach of 

contract and the Museum/Centre reserves the right to cancel the contract. The Successful 

e-tenderer also shall be liable to any pecuniary liability arising on account of any violation 

by him of the provisions of the Act. 

 

56. CEMENT & STEEL (for civil works only) – Not applicable as no materials shall be 

supplied departmentally.  

        Steel and Cement shall be supplied by the Museum/Centre to the Successful e-tenderer as 

stated in appendix to the NIT. If for any reason cement and steel is not available, the 

Successful e-tenderer shall procure the same and complete the work in time after due 

intimation of the same to the Engineer. The quantities brought by the Successful e-

tenderer would be replenished to the Successful e-tenderer at issue rates given in appendix 

when received, during or after completion of work but before payment of final bill. It shall 

be the Successful e-tenderer‟s sole responsibility to ensure that the quality of cement so 

brought conforms to required standard as specified and support this with Test Certificate 

for such consignments brought by him and allowed on the works by the Engineer. If steel 

of required diameters is not available but the Successful e-tenderer could get substituted 

diameters by exchanging available diameters, in the interest of work, such an exchange 

would be authorised with the permission of the Engineer but without any extra cost to 

Museum/Centre. Successful e-tenderer‟s rates shall be deemed to have been based on 
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issue rates of cement and steel given in the appendix sheet of e-tender and they shall have 

to use materials issued departmentally as per appendix. 

         Successful e-tenderer shall not refuse to receive marginal excess of cement and steel, 

quantities over and above as shown in the phased programme, if required so as and 

approved by the Engineer and such storage shall be without any extra cost to the 

Museum/Centre. 

        Receipt of cement and steel from the Museum/Centre‟s store should be carried out in 

quickest possible time by the Successful e-tenderer as a bulk supply, once the issue of 

stores is commenced at site, and without hampering the progress of the work at site. 

         Receipt of stores will include submitting indent in duplicate to the Museum/Centre at 

least two days prior to intended date of receipt. No stores shall be issued on Sundays and 

Holidays. 

 

 57. REGARDING WEIGHT OF MATERIALS SUPPLIED BY THE MUSEUM/CENTRE 

(for civil works only)- Not applicable 

       When cement is issued in bags, 5% variation in its weight shall be deemed to have been 

allowed for loss in handling. Each bag shall be deemed to weigh 50 Kg. The successful e-

tenderer shall ensure that the correct quantity and only good quality cement is used on the 

works. 

        For reinforcement steel (mild or tor rounds, the weight for issue purpose and recoveries of 

cost thereof, shall be the actual weight i.e. R.R (Railway Receipt) weight or mill scale 

weight if supplied by wagon direct or truck weigh bridge weight recorded at producer‟s 

works or supplier‟s stockyard if delivery is by road. 

       If steel is issued from the Museum/Centre‟s store the successful e-tenderer should arrange 

for necessary labour for weighment and shifting, loading etc. without any extra cost to the 

Museum/Centre. Steel may, alternatively, be issued by measurement of lengths (for which 

labour will be arranged by the successful e-tenderer, at his cost) multiplied by standard 

coefficients. However, the cost of issued steel will be recovered on the basis of weights 

indicated in the R.R. (Railway Receipt) or weigh-bridge challans issued by the concerned 

authority owning the weigh-bridge. Cost of recoveries of steel will be on the basis of weight 

recorded on the approved Weigh-bridge challan irrespective of the method of measurement 

of steel on the works. It shall be the sole responsibility of the Successful e-tenderer to use 

appropriate diameter of rods for reinforcement in different structural components in 

accordance with the drawings and any damage to the structural members for non-

conformation to specifications and drawings shall be made good by the successful e-

tenderer without any extra cost to the Museum/Centre. Since payment for steel would be 

made on basis of standard co-efficient on length, the successful e-tenderer should ensure 

that each dia of rods issued conform to standard co-efficient, and in case it is not, he should 

at once report to the Engineer and get standard co-efficient established for specific diameter 

and specific quantity. Weight of steel shall be measured correct to three decimal places. 

Standard co-efficient will be established in presence of (a) Successful e-tenderer‟s 

representative (b) stores officer or his representative (c) the Engineer. 
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    Steel issued by the Museum/Centre as stated in appendix sheet shall mean mild steel rounds   

and tor steel to be used exclusively for RCC works. Steel for holdfasts, squares, flats, etc. 

are to be procured by the Successful e-tenderer. 

 

 

 

58. RETURN OF STEEL (for civil works only)- Not applicable 

     While receiving the surplus steel back from the successful e-tenderer after the end of the 

project, the Museum/Centre shall not accept cut pieces less than 3 meters of length. The 

Successful e-tenderer should take care while cutting rod that the wastage is minimum i.e. he 

should cut required lengths in such a way that maximum steel is used out of quantity 

supplied or as directed at site by the Engineer. Variation over 5% will be allowed by the 

Engineer, if he is satisfied about abnormal wastage. 

 

59. CEMENT CONSUMPTION (for civil works only)- Not applicable 

   If the actual consumption of cement is more (upto 5% over theoretical consumption) or less 

(upto 5% below theoretical consumption) no additional recovery shall be made from the 

Successful e-tenderer. If the actual consumption exceeds 5% over the theoretical 

consumption, successful e-tenderer shall have to return the surplus cement issued over 5% 

allowable margin and if he fails to do so, recovery for excess cement shall be made at issue 

rate or market prevailing on completion date whichever is higher in lieu of issue rate. If 

however the Engineer is satisfied that excess cement over 5% has actually been used in the 

work including rectification and dismantled work, and that it has not been removed by the 

successful e-tenderer from site nor used wastefully, he may allow excess over 5% by 

waiving recovery at higher rate and his decision in this regard shall be final and binding. If 

the cement used is less than 5% and the work is of acceptable standard, recovery for cement 

less used shall be made at issue rates + 15% successful e-tenderer‟s overheads and profits 

after allowing 5% variation. C.P.W.D. Cement constants will be used for calculating 

theoretical cement consumption. 10% excess of cement consumption on hand mixed 

concrete, if hand mixing is permitted by the Engineer due to any reason, shall not be 

recovered from the successful e-tenderer, unless such consumption is due to the successful 

e-tenderer‟s faulty equipment. 

 

60.  CONCEALED R.C.C. BEAMS/LINTELS (for civil works only) 

        If in R.C.C. slab extra bars or steel cage is provided to act as a lintel or beam over an 

opening, the same will be measured as slab and not as beam/lintel. If in case of R.C.C. wall, 

extra bars or steel cage is provided to act as a lintel or beam over an opening, the same will 

be measured as wall and not as lintel/beam. R.C.C. column integrated in shear wall shall be 

measured as wall if of same thickness, and as R.C.C. column if its thickness is more than 

that of shear wall. 

 

61.  PROJECTION (for civil works only) 
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     Slab projection from the face of wall/column shall be measured under item R.C.C. work in 

slabs and not under item R.C.C. work in Chajjas. 

 

62. DRIP GROOVE (for civil works only) 

    The Successful e-tenderer shall provide drip groove at all ends of slabs/lintels/beams, if 

required, to protect rain water from entering inside the boundary of the structure, within 

quoted rates of R.C.C. work. 

 

63. PLASTERING ON RCC SURFACE (for civil works only) 

  Wherever R.C.C. surface is to be plastered to bring it in line with the brick and/or stone wall 

plaster of the same mix, payment for such plaster, will be made under the item of plastering 

only irrespective of the fact whether there is any increase due to odd or even surface of brick 

or stone work below and/or adjoining it. 

 

64. M.S. REINFORCEMENT (for civil works only) 

   Rate quoted for placing in position and fabrication of mild steel/ribbed tor/TMT steel 

reinforcement should include for straightening and cleaning including removing the rust of 

the bars at works site, cutting, cranking, hooking hoisting at required levels, cost of providing 

binding wire of 18 to 20 SWG etc. complete and no separate payment will be made on this 

account. Payment for reinforcement, however, to be considered on the basis of measurement 

as per drawing plus standard laps actually provided at site, plus chairs and spacing bars 

allowed by the Engineer. 

 

     65. BRICK WORK (for civil works only) 

Rate shall include for tapering of bricks over column footings, over walls, steps, etc. and for 

exposed brick work, or any other work. Rate for brick work also includes work in pillars and 

small horizontal courses. 

 

66.  BRICK WORK(S) HEIGHTS/DEPTHS (for civil works only) 

      The height or width of foundation steps and superstructures will be measured as per 

actuals. The successful e-tenderer shall use suitable bricks and adjust the thickness of 

mortar joints to make up the widths or heights as per drawings, with due regard to size of 

brick available. 
 

  67.  EARTHWORK 

        The measurements of earthwork in trenches for foundation, sewer lines etc. shall be made 

according to the section of trenches shown on the drawing. The successful e-tenderer shall 

include in his rate excavating for stepping and slopping back, working space for workmen 

as found necessary on account of condition of soil. Excavation so made in excess shall not 

be measured & paid for. 

 

 

 

  68.  FORCE MAJEURE  
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       In the event of either party being rendered made by Force Majeure to perform any obligation 

required to be performed by them under the contract, the relative obligation of the party 

affected by such Force Majeure shall be suspended for the period during which such cause 

lasts. The term “Force Majeure” as employed herein shall mean acts of God, War, Civil Riots, 

Fire directly affecting the performance of the contract, Flood and Acts and Regulations of 

respective government of the two parties namely the M/s -------------------------------and 

NCSM. Upon the occurrence of such cause and upon its termination, the party alleging that it 

has been rendered unable as aforesaid thereby, shall notify the other party in writing, the 

beginning of the causes amounting to Force Majeure as also the ending of the said clause by 

giving notice to the other party within 72 (Seventy-two) hours of the alleged beginning and 

ending of the cause respectively. If performance under this agreement is suspended by Force 

Majeure conditions lasting for more than two months, either party shall have the option of 

cancelling this agreement in whole or part at its discretion without any liability on its part. 

Time for performance of the relative obligation suspended by Force Majeure shall stand 

extended by period for which such cause lasts. 
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FORMAT FOR BANK GUARANTEE BOND 

(For EMD only) 

1. In consideration of the (Name and address of the Museum/Centre) hereinafter called the 

Museum/Centre having stipulated under clause 16 of the Notice Inviting E-tender No. 

……………. for the work of (mention name of work as in NIT) at the aforesaid site agreed 

to accept payment of Earnest Money for due fulfillment of the terms and conditions 

contained in the said NIT (including appendix) for participation in the e-tender from (Name 

and address of the prospective e-tenderer) (hereinafter called the prospective e-tenderer) by 

production of a bank guarantee of (Mention amount of EMD in figure & words) only, we 

(Name and address of Bank furnishing guarantee (Br. Code …………….) (hereinafter 

referred to as “The Bank”) do hereby undertake to pay to the Museum/Centre an amount not 

exceeding (mention EMD amount in figure & Words) only against any loss or damage 

caused to or suffered or would be caused to or suffered by the Museum/Centre by reasons of 

any breach by the said prospective e-tenderer of any of the terms or conditions contained in 

the said NIT (including appendix) relating to participation in the e-tender.  

 

2.  We, (Name of Bank), do hereby undertake to pay the amounts due and payable under this 

guarantee without any demur, merely on a demand from the Museum/Centre stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or 

suffered by the Museum/Centre under National Council of Science Museums by reasons of 

any breach by the said prospective e-tenderer of any of the terms or conditions contained in 

the said NIT (including appendix) or by reason of the prospective e-tenderer‟s failure to 

comply with conditions contained in the said NIT relating to participation in the e-tender. 

Any such demand made on the Bank shall be conclusive as regards the amount due and 

payable by the bank under this guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding (mention amount of EMD in figures and words) 

only.  

 

3. We, (Name of Bank) further agree that the guarantee herein contained shall remain in full 

force and effect during the period as mentioned in Clauses 26 and 27 of the said NIT 

(including appendix) or the period stipulated under clause 28 for deciding the e-tender and 

that it shall continue to be enforceable till the dues of the Museum/Centre under or by virtue 

of the said NIT (including appendix) have been fully paid and its claims satisfied or 

discharged or the Museum/Centre certified that the terms and conditions of the said NIT 

(including appendix) have been fully and properly honored and carried out by the said 

prospective e-tenderer for participation in the e-tender and accordingly discharges the 

guarantee. Unless a demand or claim under this guarantee is made on us in writing on or 

before the periods stipulated above, we shall be discharged from all liability under this 

guarantee thereafter.  

 

4. We, (Name of the Bank) further agree with the Museum/Centre that they shall have the 

fullest liberty without our consent and without affecting in any manner our obligation 

hereunder to extend time of deciding the e-tender as may be expedient and to forbear or 
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enforce any of the terms and conditions relating to the NIT (including appendix) and we 

shall not be relieved from our liability by reason of any such extension being granted to the 

said proposed e-tenderer for any forbearance, or act of omission on the part of the 

Museum/Centre or any indulgence by the Museum/Centre to the said proposed e-tenderer or 

by any such matter or thing whatsoever which under the law relating to surety. 

 

5.  We, (Name of the Bank) lastly undertake not to revoke this guarantee during its currency 

except with the previous consent of the Museum/Centre in writing. 

 

Dated, the ……………………..                             Day of ……………..…………. 

 

 

 

 

For …………………………………………….. 

 

(Authorised signatory of the Bank with Seal) 
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FORMAT FOR BANK GUARANTEE BOND * 

(For Performance Guarantee/Retention Money only) 

 

1.   In consideration of the ………………..……………….…………………………………….. 

…………………………………..............……….. (Hereinafter called “The 

Museum/Centre”) having agreed to exempt ………….…………..………………... 

………………………………………………………………………………………………

….. 

(Hereinafter called the “successful e-tenderer‟ from the demand, under Clause 16 of the 

Notice inviting E-tender No. ……………………………………………………… dated 

……………………… and/or the terms and conditions of an Agreement dated 

……………………………………. Made between the Museum/Centre and successful e-

tenderer(s) ………………………………………………………………………………… 

for ……………………………………………………………….(hereinafter called “the 

said agreement”) of Earnest Money/Retention Money for the due fulfillment by the said 

Contract(s) of the terms and conditions contained in the said NIT or the conditions of 

(execution of work) or the agreement on production of a bank guarantee of 

Rs…………………………(Rupees ……………………………………………………… 

…………………………………………………………………………………… only), We 

……………………..……………………………….(hereinafter referred to as “The Bank”) 

do hereby undertake to pay to the Museum/Centre an amount not exceeding 

Rs………………………………………..…….. against any loss or damage caused to or 

suffered or would be caused to or suffered by the Museum/Centre by reasons of any breach 

by the said successful e-tenderer of any of the terms or conditions contained in the said 

NIT, the conditions of Contract or the Agreement. 

 

2.   We, ………………………………………………………. do hereby undertake to pay the 

amounts due and payable under this guarantee without any demur, merely on a demand 

from the Museum/Centre stating that the amount claimed is due by way of loss or damage 

caused to or would be caused to or suffered by the Museum/Centre under National Council 

of Science Museums by reasons of any breach by the said successful e-tenderer of any of 

the terms or conditions contained in the said NIT or the conditions of contract or the 

Agreement or by reason of the successful e-tenderer‟s failure to perform as per conditions 

contained the said NIT or the condition of contract or the Agreement. Any such demand 

made on the Bank shall be conclusive as regards the amount due and payable by the Bank 

under this guarantee. However our liability under this guarantee shall be restricted to an 

amount not exceeding Rs……………………………………………………….. 

*Note: 

(Bank guarantee bond towards Retention Money/Security deposit as defined under clause 

32 of the General Conditions of contract at the time of signing of agreement on award of 

work acceptable only if furnished by any of the Nationalised Banks.) 
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3. We, …………………………..……………………………………………….. further agree 

that the guarantee herein contained shall remain in full force and effect during the period as 

mentioned in Clause 26 & 27 of the said NIT read with clause 32 of the conditions of 

contract, or the period that would be taken for the performance of the said Agreement and 

that it shall continue to be enforceable till the dues of the Museum/Centre under or by 

virtue of the said NIT or the conditions of contract or the Agreement have been fully paid 

and its claims satisfied or discharged or the Museum/Centre certified that the terms and 

conditions of the said NIT or the conditions of contract or the Agreement have been fully 

and properly honored and carried out by said successful e-tenderer and accordingly 

discharges the guarantee. 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

………………………………………………………………….. 

We shall be discharged from all liability under this guarantee thereafter. 

 

4. We, ………………………………………………………….. further agree with the 

Museum/Centre that they shall have the fullest liberty without our consent and without 

affecting in any manner our obligation hereunder to vary any of the terms and conditions of 

the said Agreement or to extend time of performance by the said successful e-tenderer from 

time to time or to postpone for any time or from time to time any of the powers exercisable 

by the Museum/Centre against the said successful e-tenderer and to forbear or enforce any 

of the terms and conditions relating to the said Agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said 

successful e-tenderer for any forbearance, or act of omission on the part of the 

Museum/Centre or any indulgence by the Museum/Centre to the said successful e-tenderer 

or by any such matter or thing whatsoever which under the law relating to surety. 

5. We, …………………………………….………………….lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of the Museum/Centre in 

writing. 

Dated, the …………………………………. day of ………………………… 

 

 

 

For ……………………………………………… 

(Authorised signatory of the Bank with seal) 
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FORMAT FOR LETTER OF INTENT* 

………………………………….  Date ……………. 

(Mention file number) 

 

Sub: Letter of Intent for the work of ………………………  

 

Dear Sirs,  

 

With reference to your e-tender dated …………….…………..………(and further clarification 

vide letter number ………………………………………….………….. dated 

…………………….…….) # it is intended to award the aforesaid work at the e-tendered 

amount of Rs………………………………………………………………………………  

(Value based on only items of work intended to be awarded for execution)  

You are, therefore, requested to sign an agreement as per standard format already printed in the 

e-tender documents purchased by you while e-tendering for this job. For this purpose, you are 

requested to send us a non-judicial stamp paper of appropriate value for preparing the contract 

Agreement within a week from the date of this letter.  

You may avail of 07days mobilization time from the date of issue of this letter of Intent for 

mobilizing your men, materials and other necessary resources for the construction. During 

mobilization period, you are requested to study all the drawings and designs annexed hereto 

and the Bar-Chart and obtain clarifications from the architect or this office immediately.  

Please note that the work has to be completed within …………………………. weeks/months 

in which mobilization time period of  07  days is also included. The date of commencement of 

work would be reckoned as the date of issue of this letter (as per clause 10 (v) & 26 of NIT).  

Thanking you,  

Yours faithfully,  

 

Sd/-  

 

Deputy Controller of Administration 

 

 

 

Letter of intent is to be issued in the letter head of the parent Museums/Centers and a Xerox 

copy is to be maintained as office copy on which signature of the authorized representative 

of the successful e-tenderer is to be obtained with date at the time of issue of original letter 

of intent. # Delete words within brackets if not applicable in specific case. 
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FORMAT FOR ARTICLES OF AGREEMENT 

INSTRUCTIONS (not to be typed in Agreement) 

 

(Articles of Agreement have to be typed on non-judicial stamp paper. The value of the stamp 

paper varies from state to state and is to be known from the particular place. The stamp paper 

will be purchased by the successful e-tenderer and the agreement may be typed by the 

Museum/Centre according to the format.) 

 

ARTICLES OF AGREEMENT made at ……………………………………………………. 

………………………………………….………………………………………………………. 

(Place) 

this……………………………………… day of ……………………………………………... 

(Date) (Month & Year) 

between the …………………………………………………………………………………… 

………………………………………………………………………………………………….. 

(Name of the parent Museum/Centre) 

(under the National Council of Science Museums, a Society registered under the Societies 

Registration Act of West Bengal, 1961), hereinafter referred to as the Museum/Centre which 

expression shall include its successors and assigns on the one part 

and……………………………………………………………………………………………………………

……… 

………………………………………………………………………………………………………………

…………………….…........ 

(name of the successful e-tenderer) 

trading in the name and style of …………………………………………………………... 

………………………………………………………………………………………………… 

 (Name and complete address of the successful e-tenderer) 

hereinafter referred to as the successful e-tenderer which expression shall include his/their 

respective heirs, executors, administrators and assigns on the other part. 

WHEREAS the Museum/Centre is desirous of getting the work of 

…………………………………………………………………………………………...……… 

..……………………………………………………………… therein done and has caused 

(Name of the work) 

Notice Inviting E-tender (Including appendix), drawings, schedule of quantities and 

specifications describing the work and conditions of contract to be prepared 

by…………………………….…………………………………………………………………. 

…………………………………..……………………………..…………………………………

……………………………… 

 (Name and address of the Architect).  
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AND WHEREAS the said NIT (including appendix) drawings as per list attached, 

specifications and the priced schedule of quantities and conditions of contract have been signed 

by or on behalf of the parties hereto. AND whereas the Successful e-tenderer has deposited in 

Cash or Bank Draft a sum of Rupees …………………...  

……………………………………………………………………………………………….….  

(exact amount in words)  

the amount being 2.5% of the estimated value of the e-tender rounded off to the nearest 

hundred) with the Museum Centre as Initial Security for the due performance of this 

Agreement as provided in the said conditions. In the case of Bank Guarantee, the period of 

Bank Guarantee referred to being valid until the defect liability period as specified in e-tender 

and to be revalidated to required dates as demanded by the Museum/Centre if completion date 

is extended.  

NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES 

HERETO AS FOLLOWS: 

  

1. In consideration of the payments to be made to him as hereinafter provided the successful e-

tenderer shall upon and subject to the conditions herein contained execute and complete the 

work within ………………. months from the date of issue of letter of intent (as defined 

under NIT clauses 10 (i) and 21) and as per the said drawings and such further detailed 

drawings as may be furnished to him from time to time and described in the said 

specifications and the said priced schedule of quantities along with the progress of the 

building work.  

 

2. The Museum/Centre shall pay to the successful e-tenderer such sum as shall become payable 

hereunder at the time and in the manner specified in the said conditions.  

 

3. Time is the essence of this agreement and the successful e-tenderer shall proceed with the 

work, throughout the stipulated period of this contract, strictly according to the 

CPM/PERT/BAR CHART attached herewith and forming a part of this agreement. At any 

stage during execution, if any work lags behind the target as indicated in the 

CPM/PERT/BAR CHART for reasons directly attributable to the successful e-tenderer, he 

shall pay or allow the Museum/Centre to deduct from any money due to him a liquidated 

damage as per Clause 39 of the conditions of contract.  

 

4. This agreement comprises the work above and all subsidiary works connected therewith, 

even though such works may not be shown on the drawings, or described in the said 

specifications or the priced Schedule of Quantities.  

 

5. The Museum/Centre through the Engineer (As defined under clause 2 of General conditions 

of contract) reserves to itself the right of altering the drawings and of adding to or omitting 

any item of work or of having portions of the same carried out departmentally or otherwise 

and such alterations or variations shall not vitiate this agreement.  



 

Name of the work: - Up-gradation and Development of Dedicated Car Parking Area in Front of 

Auditorium at National Science Centre, Delhi.  52 | P a g e  

 

 

6. All disputes and differences of any kind whatever except as excluded under Clause 2 of 

General Conditions of contract appended herewith, arising out of or in connection with the 

contract on the carrying out of works (Whether during the progress of the work or after their 

completion and whether before or after the determination, abandonment or breach of the 

contract) shall be referred to arbitration as per Clause 44 of the said conditions of contract. 

In case of any legal dispute, other than the arbitration, the court of jurisdiction shall be at the 

place written in the first line of this agreement.  

The provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or 

re-enactment thereof and of the rules made there under for the time being in force shall 

apply to arbitration proceedings under this clause.  

 

 

In witness whereof the parties have set their respective hands the day and the year and the 

place hereinabove written.  

Signed by for and on behalf of the Museum/Centre ………………………………..  

…………………………………………………………………………………………….  

(Administrative Officer) 

 

In the presence of  

 

 

1. ……………………………………………………………….  

 

Seal (Finance & Accounts Officer) 

 

 

2. ………………………………………………………………  

 

(Project Co-coordinator/Engineer) 

 

Signed by the said Successful e-tenderer ………………………………………………….  

 

 

In the presence of  

 

 

(1) …………………………………………………………………  

Seal 

 

 

(2) ……………………………………………………………….. 



 

Name of the work: - Up-gradation and Development of Dedicated Car Parking Area in Front of 

Auditorium at National Science Centre, Delhi.  53 | P a g e  

 

FORMAT FOR 

BOND FOR SECURED ADVANCES AGAINST 

SUPPLY OF MATERIALS 

 

KNOW ALL MEN by these presents that I/WE ……………………………………………  

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….…………………………………………….  

…………………………………………………………………………………………..………u

nder the National Council of Science Museums a Society registered under the Societies 

Registration Act, 1961 (hereinafter called „The Museum/Centre‟) on demand a sum of Rs 

.……………….. (Rupees …………………………………….........  

……………………………………………………………………………………………………

…………………………………………………………………………………….…………  

only).  

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only).  

WHEREAS by an agreement dated……………………………………………………for work 

of ……………....………………………………………………………………………………… 

the Museum/Centre has agreed in its discretion to allow advance on security of materials 

belonging to me/us and brought by me/us to the site of the works undertaken by me/us for 

construction purposes.  

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees…………………………………………………………….  

…………………………………………………………………………………………….……o

nly).  

on the security of materials shown in the schedule below and the said Museum/Centre has 

granted advance of Rs………………………………….…………...  

………………………………..………………………………………………………………… 

KNOW ALL MEN by these presents that I/WE …………………………………………… 

…………………………………………………. do hereby bind myself/ourselves, my/our 

respective heirs, executors, administrators and assigns to pay to the………………….. 

…………………………………………………….……………………………………………. 

…………………………………………………………………………………………..………u

nder the National Council of Science Museums a Society registered under the Societies 

Registration Act, 1961 (hereinafter called „The Museum/Centre‟) on demand a sum of Rs 

.……………….. (Rupees ……………………………………......... 

……………………………………………………………………………………………………

…………………………………………………………………………………….………… 

only). 

 

Dated this …………………………day of ……………………………two thousand and 

…………………………………………………………………….………………………only). 
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WHEREAS by an agreement dated……………………………………………for work of 

……………....…………the Museum/Centre has agreed in its discretion to allow advance on 

security of materials belonging to me/us and brought by me/us to the site of the works 

undertaken by me/us for construction purposes. 

 

AND WHEREAS the Museum/Centre has agreed to advance to me/us a sum of 

Rs……………………….(Rupees……………………………………only).on the security of 

materials shown in the schedule below and the said Museum/Centre has granted advance of 

Rs…………………...NOW THE CONDITIONS OF THE SAID WRITTEN OBLIGATION 

IS THAT IN THE EVENT OF THE SAID BOUNDEN 

(a) not using the sum advanced for expediting the execution of the works under the said 

contract. 

(b) offering as security properly, not absolutely his own property or encumbered in any 

manner. 

(c) not acting in accordance with the terms of the agreement for the execution of the work. 

(d) failing to make at his own cost all necessary and adequate arrangements for the proper 

watch, safe custody and protection against all risks of the materials which shall remain in 

the site of the said works in his own custody and at his responsibility, open to inspection by 

the Museum/Centre or any officer authorised in that behalf. 

(e) using the materials or any part thereof in such a manner as to be damaged or deteriorated in 

a greater degree than is due to usual wear and tear thereof. 

(f) removing the said materials from the site of works except with the written permission of the 

Museum/Centre or any officer authorised in that behalf. 

(g) failing to repay the advance in full before receiving payment of the price payable to him for 

the said work under the terms and the provision of the said agreement. 

(h) defaulting in the performance or observance in any respect of any of the terms and the 

provisions of the agreement. 

(i) or committing a breach in any manner whatsoever of any other terms of the contract or 

default in repayment of the money 

AND upon his making such payment the above written obligation shall be void and of no 

effect, otherwise, it shall be and remain in full force and vital. 

Provided always that it is hereby agreed and declared the decision of the Museum/Centre as to 

whether the said …………………has or has not performed the obligations and observed the 

conditions hereinbefore recited shall be final and binding on the successful e-tenderer. 

Signed by the above bounden 

in the presence of 

(1) ………………………………………………. 

 

(2) ………………………………………………… 
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NATIONAL SCIENCE CENTRE, NEW DELHI                                                                                                                                                                                           
   (A Unit NATIONAL COUNCIL OF SCIENCE MUSEUMS)   

Bill of Quantities   

Name of the work :- Upgradation and Development of Dedicated Car Parking Area in Front of 
Auditorium, NSCD 

  

S.No                      Description 
  

Unit 
  Qty 

  Rate i/c  
GST  

 Amount  i/c  
GST  

DSR 
2023 

1 Surface dressing of the ground including 
removing vegetation and inequalities not 
exceeding 15 cm deep and disposal of 
rubbish, lead up to 50 m and lift up to 1.5 
m.   

    

    2.28 

i  All kinds of soil  Sqm  500 33.23 16615.00  2.28.1 
2 Excavating, supplying, stacking and filling 

of local earth (including royalty) by 
mechanical transport upto a lead of 10 
km also including ramming and watering 
of the earth in layers not exceeding 20 cm 
in foundation trenches, plinth, sides of 
foundation etc. complete for all lift. Cum 70 700.00 49000.00 

2.25(a) 
& 1.1.2   

3 Earth work in excavation by mechanical 
means (Hydraulic excavator)/manual 
means over areas (exceeding 30 cm in 
depth, 1.5 m in width aswell as 10 sqm on 
plan) including getting out and disposal 
of excavated earth lead upto 50 m and for 
all lift, as directed by Engineer-in-charge.   

    

  

2.6 

i All kinds of soil Cum 35 172.71 6044.85 2.6.1 
4 Excavating trenches by mechinical / 

manual means of required width for 
pipes, cables, etc including excavation for 
sockets, and dressing of sides, ramming 
of bottoms, for all depth, including 
getting out the excavated soil, and then 
returning the soil as required, in layers 
not exceeding 20 cm in depth, including 
consolidating each deposited layer by 
ramming, watering, etc. and disposing of 
surplus excavated soil as directed, within 
a lead of 50 m:         2.10 

i Pipes, cables etc. exceeding 80 mm dia. 
but not exceeding 300 mm dia Mtr 70 342.64 23984.80 2.10.1.2 
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5 Compaction and consolidation of existing 
surface with power road roller of 8–12 
tonne capacity including dressing, 
watering, re-levelling and disposal of 
surplus earth within 50 m lead, complete 
as per directions of Engineer-in-Charge. 
(Area approximately 1000 Sqm) L.S 1 50000.00 50000.00 MR 

6 Construction of granular sub-base by 
providing close graded Material 
conforming to specifications, mixing in a 
mechanical mix plant at OMC, carriage of 
mixed material by tippers to work site, 
for all leads & lifts, spreading in uniform 
layers of specified thickness with motor 
grader on prepared surface and 
compacting with vibratory power roller 
to achieve the desired density, complete 
as per specifications and directions of 
Engineer in-Charge.           

i With material conforming to Grade-II 
(size range 53 mm to 0.075 mm ) having 
CBR Value-25 Cum 150 2845.88 426882.00 16.78.2 

7 1:3:6 (1 Cement : 3 coarse sand (zone-III) 
derived from natural sources : 6 graded 
stone aggregate 20 mm nominal size 
derived from natural sources)  Cum 4 7097.74 28390.96 4.1.5  

8 Providing and laying in position specified 
grade of reinforced cement concrete,  
excluding  the  cost  of  centering,  
shuttering,  finishing  and reinforcement - 
All work up to plinth level :         5.10 

i 1:1.5:3(1 cement: 1.5 coarse sand (zone-
Ill) derived from natural sources : 3 
graded stone aggregate 20 mm nominal 
size derived from natural sources) Cum 1 8801.51 8801.51 5.1.2 

9 Centering and shuttering including 
strutting, propping etc. and removal of 
form for         5.90 

i Foundations, footings, bases of columns, 
etc. for mass concrete  Sqm 2 381.56 763.12 5.9.1  

ii Suspended floors, roofs, landings, 
balconies and access platform Sqm 5 902.21 4511.05 5.9.3  
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10 Steel  reinforcement  for  R.C.C.  work  
including  straightening,  cutting, 
bending, placing in position and binding 
all complete. The measurement     shall     
be as per standard sectional weight of 
reinforcement  actually  used  in  the  
work  &  computed  as  per  standard 
sectional  weight  of  reinforcement  bars.  
Binding   wires  shall not be accounted for 
while    calculating steel reinforcement. 
above plinth level.         5.22A 

i (Thermo-mechanically Treated bars, Fe 
500 or more). Kg 100 104.94 10494.00 5.22A6 

11 Brick work with common burnt clay F.P.S. 
(non modular) bricks of class designation 
7.5  above plinth level up to floor V level 
in all shapes and sizes in :         6.4 

i Cement mortar 1:6 (1 cement : 6 coarse 
sand) Cum 5 8860.09 44300.45 6.4.2 

12 12 mm cement plaster finished with a 
floating coat of neat cement of mix :           13.7 

i 1:4 (1 cement: 4 fine sand) Sqm 50 414.06 20703.00 13.7.2  
13 Washed stone grit plaster on exterior 

walls height upto 10 metre above ground 
level, in two layers, under layer 12 mm 
cement plaster  1:4 (1 cement : 4 coarse 
sand ), furrowing the under layer with 
scratching tool, applying cement slurry 
on the under layer @ 2 Kg of cement per 
square metre, top layer 15 mm cement 
plaster 1:1/ 2:2 (1 cement: 1/2 coarse 
sand : 2 stone chipping 10 mm nominal 
size), in panels with groove all around as 
per approved pattern, including 
scrubbing and washing the top layer with 
brushes and water to expose the stone 
chippings ,complete as per specification 
and direction of Engineer-in-charge 
(payment for providing grooves shall be 
made separately).  Sqm 75 1130.87 84815.25 13.72 

14 Forming groove of uniform size in the top 
layer of washed stone grit plaster as per 
approved pattern using wooden battens, 
nailed to the under layer, including 
removal of wooden battens, repair to the 
edges of panels and finishing the groove 
complete as per specifications and 
direction of the Engineer-in-charge :         13.73 
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i 15 mm wide and 15 mm deep groove  Mtr 200 73.12 14624.00 13.73.1 
15 Providing and laying at or near ground 

level factory made kerb stone of M-25 
grade cement concrete in position to the 
required line, level and curvature, jointed 
with cement mortar 1:3 (1 cement: 3 
coarse sand), including making joints 
with or without grooves (thickness of 
joints except at sharp curve shall not to 
more than 5 mm), including making 
drainage opening wherever required 
complete etc. as per direction of 
Engineerin- charge (length of finished 
kerb edging shall be measured to 
calculate volume for payment). (Precast 
C.C. kerb stone shall be approved by 
Engineer-in-charge). Cum  11 9844.42 108288.62 16.69 

17 Providing and laying gang saw cut 30 mm 
thick, mirror polished pre moulded and 
pre polished machine cut granite stone of 
required size and shape of approved 
shade, colour and texture in footpath, 
flooring in road side plazas and similar 
locations, laid over 20 mm thick base of 
cement mortar 1:4 (1 cement : 4 coarse 
sand) including grouting the joints with 
white cement mixed with matching 
pigment, epoxy touch ups etc. complete 
as per direction of Engineer-in-Charge. Sqm 1 4817.23 4817.23 16.87.1 

16 Providing and laying factory made 
chamfered edge Cement Concrete paver 
blocks in footpath, parks, lawns, drive 
ways or light traffic parking etc, of 
required strength, thickness & size/ 
shape, made by table vibratory method 
using PU mould, laid in required colour & 
pattern over 50 mm thick compacted bed 
of sand, compacting and proper 
embedding/laying of inter locking paver 
blocks into the sand bedding layer 
through vibratory compaction by using 
plate vibrator, filling the joints with sand 
and cutting of paver blocks as per 
required size and pattern, finishing and 
sweeping extra sand. complete all as per 
direction of Engineer-in-Charge.          16.91 

i 80 mm thick C.C. paver block of M-35 
grade with approved colour design and Sqm 960 1062.03 1019548.80 16.91.2  
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pattern. 

17 Applying priming coats with primer of 
approved brand and manufacture, having 
low VOC (Volatile Organic Compound ) 
content.         13.85 

i With water thinnable cement primer on 
wall surface having VOC content less than 
50 grams/litre. Sqm 50 71.95 3597.50 13.85.3  

18 Finishing walls with Acrylic Smooth 
exterior paint of required shade :   

        13.46 
i New work (Two or more coat applied @ 

1.67 ltr/10 sqm over and including 
priming coat of exterior primer applied 
@ 0.90 litre/10 sqm). Sqm 50 156.26 7813.00 

 
13.46.1  

19 Providing and fixing concertina coil 
fencing with punched tape concertina coil 
600 mm dia 10 metre openable length ( 
total length 90 m), having 50 nos rounds 
per 6 metre length, upto 3 m height of 
wall with existing angle iron 'Y' shaped 
placed 2.4m or 3.00 m apart and with 9 
horizontal R.B.T. reinforced barbed wire, 
stud tied with G.I. staples and G.I. clips to 
retain horizontal, including necessary 
bolts or G.I. barbed wire tied to angle 
iron, all complete as per direction of 
Engineer-in-charge, with reinforced 
barbed tape(R.B.T.) / Spring core (2.5mm 
thick) wire of high tensile strength of 165 
kg/ sq.mm with tape (0.52 mm thick) and 
weight 43.478 gm/ metre (cost of M.S. 
angle, C.C. blocks shall be paid 
separately)  Mtr 200 365.65 73130.00 16.53 

20 Supplying at site Angle iron post & strut 
of required size including bottom to be 
split and bent at right angle in opposite 
direction for 10 cm length and drilling 
holes upto 10 mm dia. etc. complete. Kg 250 122.35 30587.50 16.19 

21 Steel  work  in  built  up  tubular  (round,  
square  or  rectangular  hollow tubes etc.) 
trusses etc., including cutting, hoisting, 
fixing in position and applying  a  priming  
coat  of  approved  steel  primer,  
including  welding and bolted with 
special shaped washers etc. complete.           

i Hot finished welded type tubes Kg 900 189.15 170235.00 10.16.1 



 

Name of the work: - Up-gradation and Development of Dedicated Car Parking Area in Front of 

Auditorium at National Science Centre, Delhi.  60 | P a g e  

 

22 Structural steel work in single section, 
fixed with or without connecting plate, 
including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer all complete. Kg 200 114.18 22836.00 10.1 

23 Painting with synthetic enamel paint of 
approved brand and manufacture to give 
an even shade :         13.61 

i Two or more coats on new work Sqm 300 151.69 45507.00 13.61.1 
24 Providing and laying non-pressure NP2 

class (light duty) R.C.C. pipes with collars 
jointed with stiff mixture of cement 
mortar in the proportion of 1:2 (1 cement 
: 2 fine sand) including testing of joints 
etc. complete :         19.6 

i 250 mm dia. R.C.C. pipe metre  Met
er 10 875.51 8755.10  19.6.3  

25 Providing, fabricating and fixing heavy-
duty Stainless Steel (Grade 304) catch pit 
/ gully trap manhole grill of approved 
design and size, made out of SS flats, 
angles and bars of required section, 
including cutting, welding, grinding, 
finishing with matt/satin polish, 
complete with supporting frame of 
suitable section, anchor fasteners, 
embedding in concrete, proper seating 
arrangement and all incidental works, 
complete as per approved drawing and 
direction of Engineer-in-Charge. KG 30 577.00 17310.00 MR 

  Total of  Rs.= 2302355.74   

  SUMMARY   

  
Total including GST @18% and Labour cess @1%  Rs. 2302355.74 

  
GENERAL ABSTRACT OF COST     

  Basic value excluding GST and Labour Cess Rs.  1931830.63   

  Add GST @ 18% of Rs.  347729.51   

  Gross value including GST 2279560.14   

  Add LC @ 1% of Rs.  22795.60   

  Gross value including GST & LC Rs. 2302355.74   
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ANNEXURE -I 
 

 

 

 

BANK DETAILS OF NATIONAL SCIENCE CENTRE, DELHI 

(For depositing EMD/PG through Bank transfer, NEFT or RTGS) 

 

Name of the Account Holder NATIONAL SCIENCE CENTRE, DELHI 

Account No. 2417101004100 

Bank Name CANARA BANK 

Bank Address 6, Bhagwan Das Road, New Delhi 

IFSC Code CNRB0002417 

MICR Code 110015045 

Type of Account Saving Account 

Branch Code 2417 
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Annexure – A 

 
(Format for Declarations & Undertaking to be typed on bidder agency‟s letter head and to be submitted in Part –I (TECHNICAL ENVELOPE) 

of the e-tender document) 

 

DECLARATION -1 
 

This is to certify that neither I/we/any of us is in anyway related to any employee in the 

National Council of Science Museums, Kolkata, or any of its constituent units. 

  

Date: 

Place: 

(Signature of the tenderer) 

With company seal/rubber stamp 

  

DECLARATION -2 
 

I/We hereby declare that I/we have not quoted any extra condition along with the Part-II 

(FINANCIAL ENVELOPE) of the e-tender. 

 

Date:             (Signature of the tenderer) 

       with company seal/rubber stamp 

Place:   

  

UNDERTAKING 

 

This is to certify that I/we have carefully gone through the drawings/specifications, etc. 

given in the e-tender document & have clearly understood the site working conditions, 

time schedule given and have accordingly quoted my balanced rates after going through 

all details. 
 

I/We also undertake that the physical EMD instrument shall be deposited by me/us with 

the office of NATIONAL SCIENCE CENTRE, DELHI inviting the e-tender before the 

bid opening date otherwise the NATIONAL SCIENCE CENTRE, DELHI inviting the e-

tender may reject the bid and also take action to withdraw my/our enlistment or debar 

me/us from further tendering in NCSM or its constituent units. 
 

I/we hereby give an undertaking that I/we shall carryout the work strictly as per the given 

specifications, and shall complete the same within the stipulated time frame. 

 

Date: 

Place:  

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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Annexure „B‟ 

 

(To be submitted on Agency‟s Letter head in the Portal as well as hard copy) 

 

 

 

Ref:  

Date: 

 

DECLARATION 

 

 

We, M/s. …………………………………………………, hereby solemnly declare as 

 

follows, in respect of the Tender No. ……………………………….... :- 

 

 

 

a) That, we have downloaded all the documents from CPP e-Procurement Portal of NIC 

and all the uploaded information / statements are true to the best of our knowledge. 

 

b) That, our firm is not involved in any Litigation or Arbitration with NCSM/ National 

Science Centre, Delhi during the last 05 (five) years. 

 

 

 

 

 

Date: 

 

Place: 

  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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ANNEXURE „C‟ 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Bid Securing Declaration Form 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We. The undersigned, declare that: 

I/We undersigned that, according to your conditions, bids must be supported by a Bid Securing 

Declaration. 

I/We accept that I/We may be disqualified from bidding for any contract with you for a period 

of one year from date of notification if I am/We are in a breach of any obligation under the bid 

conditions, because I/We  

a) have withdrawn/modified/amended, impairs or derogates from the tender, my/our 

Bid during the period of bid validity specified in the form of Bid; or  

b) having been notified of the acceptance of our Bid by the purchaser during the 

period of bid validity (i)fail or refuse to execute the contract , if required, or (ii) fail 

or refuse to furnish the performance Security, in accordance with the instructions to 

bidders. 

I/We undersigned this Bid Securing Declaration shall cease to be valid if I am/ we are not the 

successful Bidder, upon the earlier of (i) the receipt of your notification of the name of the 

successful Bidder; or (ii) thirty days after the expiration of the validity of my /our Bid. 

Signed :                   (insert signature of person whose name and capacity are shown) 

In the capacity of     (insert legal capacity of person signing the Bid Securing Declaration) 

 

Name:                      (insert complete name of person signing he Bid Securing Declaration) 

 

 

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder) 

 

Dated on------------day of ---------------- (insert date of signing) 

 

Corporate Seal ( where appropriate) 
 

(Note: In case of a Joint Venture, the Bid Securing Declaration must be in the name of all 

partners to the Joint Venture that submits the bid) 
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ANNEXURE „ D‟ 

 
TENDER ACCEPTANCE LETTER 

(To be given on Company Letter Head) 

 

[Department User may ask for Tender Acceptance Letter instead of asking Signed Tender 

Document from the Bidders. This is a sample format; User may revise it as per their Tender 

Conditions]  

                                                                                                

 Date: 

 

To,  
 

Acceptance of Terms & Conditions of Tender. 

 

Tender Reference No:  

 

Name of Work: Up-gradation and Development of Dedicated Car Parking Area in Front of 

Auditorium at National Science Centre, Delhi. 

Dear Sir,  

 

1.  I/ We have downloaded / obtained the tender document(s) for the above mentioned „ 

Tender/Work‟ from the web site(s) namely: 

______________________________________________________________________________

______________________________________________________________________________ 
 

as per your advertisement, given in the above mentioned website(s).  

 

2.  I / We hereby certify that I / we have read the entire terms and conditions of the tender documents 

from Page No. _______ to ______ (including all documents like annexure(s), schedule(s), etc .,), 

which form part of the contract agreement and I / we shall abide hereby by the terms / conditions 

/ clauses contained therein.  

 

3.  The corrigendum(s) issued from time to time by your department/ organization too has also been 

taken into consideration, while submitting this acceptance letter.  

 

4.  I / We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s) / corrigendum(s) in its totality / entirety. 

  

5.  I / We do hereby declare that our Firm has not been blacklisted/ debarred by any Govt. 

Department/Public sector undertaking.  

 

6.  I / We certify that all information furnished by our Firm is true & correct and in the event that 

the information is found to be incorrect/untrue or found violated, then your department/ 

organization shall without giving any notice or reason therefore or summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 

the full said earnest money deposit absolutely.  

Yours faithfully,  

 

 

(Signature of the tenderer/ bidder) 

With company seal/rubber stamp 
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ANNEXURE „E‟ 

National Science Centre 

Near gate No. 4, Pragati Maidan 

Bhairon Marg, New Delhi – 110001 

 (A constituent unit of National Council of Science Museums) 

 

Undertaking for Certification of Quoted Rates and Quality Assurance by Tenderer. 
 

 

 

Date  ------------    Tender No.---------------------------------------- 

 

I/We, the undersigned, hereby declare and certify that the rates quoted in this tender are based 

on an in-depth estimation and a thorough cost analysis of each item listed in the scope of work. 

 

I/We have conducted a comprehensive review of the requirements, specifications, and 

conditions of the tender and confirm that all factors have been accounted for in our pricing. 

I/We assure that there shall be no compromise in the quality of materials, workmanship, or any 

aspect of the work being tendered. 

 

I/We further declare that the proposed rates are fair, reasonable, and we will execute & 

complete the work to the highest standards expected, as per the tender documents and 

specifications provided. 

 

 

 

Signature of the tenderer/ bidder 

With company seal/rubber stamp: _________________________________________ 

 

Date: ___________________ 

 

Place: ___________________ 


